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Request for Quotations 
 

                                                                                                                             
RFQ Ref No.: DM-MPWDE-283019-CW-RFQ 

 
RFQ Date: June 27, 2022 

  
Request for Quotation (RFQ) 

1. The Government of the Commonwealth of Dominica has received financing from the World 
Bank (Bank) toward the cost of the Caribbean Digital Transformation Project and intends to 
apply part of the proceeds toward payments under the contract for the retrofitting of the 9 
Digital Innovation Hubs to support delivery of the Digital Skills Training Programme 

2. The Ministry of Public Works and the Digital Economy, Caribbean Digital transformation 
Project – Project implementation Unit (PIU) now invites quotations from contractors for the 
Works described in Annex 1: Works Requirements, attached to this RFQ.  

Fraud and Corruption  

3. The Bank requires compliance with the Bank’s Anti-Corruption Guidelines and its prevailing 
sanctions policies and procedures as set forth in the WBG’s Sanctions Framework, as set 
forth in Appendix A to the Contract Conditions. 

4. In further pursuance of this policy, Contractors shall permit and shall cause their agents 
(where declared or not), subcontractors, subconsultants, service providers, suppliers, and 
personnel, to permit the Bank to inspect all accounts, records and other documents relating 
to the RFQ and Contract performance (in the case of award), and to have them audited by 
auditors appointed by the Bank. 

Eligible Materials, Equipment and Services 

5. The materials, equipment and services to be supplied under the Contract and financed by the 
Bank may have their origin in any country subject to Para. 9. At the Employer’s request, 
Contractors may be required to provide evidence of the origin of materials, equipment and 
services.   

Eligible Contractors 

6. In case the Contractor is a joint venture (JV), all members shall be jointly and severally liable 
for the execution of the entire Contract in accordance with the Contract terms. The JV shall 
nominate a representative who shall have the authority to conduct all business for and on 
behalf of any and all the members of the JV during the Request for Quotations process and, 
in the event the JV is awarded the Contract, during contract execution. 

 

7. A Contractor may have the nationality of any country, subject to the restrictions pursuant to 
paras. 8 and 9 hereinafter. A Contractor shall be deemed to have the nationality of a country 
if the Contractor is constituted, incorporated or registered in, and operates in conformity with, 



the provisions of the laws of that country, as evidenced by its articles of incorporation (or 
equivalent documents of constitution or association) and its registration documents, as the 
case may be. This criterion also shall apply to the determination of the nationality of proposed 
subcontractors or subconsultants for any part of the Contract including Related Services. 

8. Firms and individuals may be ineligible if so, indicated in para.9 below and: 

(a) as a matter of law or official regulations, the Borrower’s country prohibits commercial 
relations with that country, provided that the Bank is satisfied that such exclusion does 
not preclude effective competition for the supply of goods or the contracting of works 
or services required; or  

(b) by an act of compliance with a decision of the United Nations Security Council taken 
under Chapter VII of the Charter of the United Nations, the Borrower’s country 
prohibits any import of goods or contracting of works or services from that country, 
or any payments to any country, person, or entity in that country. 

9. In reference to paras. 5 and 7, for the information of Contractors, at the present time firms, 
goods and services from the following countries are excluded from this procurement process: 

(a) Under para. 5 and 8 (a): “none”. 

(b) Under para. 5 and 8 (b): “none”. 

10. A Contractor that has been sanctioned by the Bank, pursuant to the Bank’s Anti-Corruption 
Guidelines, in accordance with its prevailing sanctions policies and procedures as set forth 
in the WBG’s Sanctions Framework as described in the appendix to the Contract Conditions 
(Appendix A) paragraph 2.2 d., shall be ineligible to submit Quotations or be awarded or 
otherwise benefit from a Bank-financed contract, financially or otherwise, during such period 
of time as the Bank shall have determined.  A list of debarred firms and individuals is 
available on the Bank’s external website: http://www.worldbank.org/debarr. 

11. Contractors that are state-owned enterprises or institutions in the Employer’s country may 
be eligible to compete and be awarded a Contract(s) only if they can establish, in a manner 
acceptable to the Bank, that they: 

(a) are legally and financially autonomous;  

(b) operate under commercial law; and  

(c) are not under supervision of the Employer. 

12. A Contractor shall not have a conflict of interest. Any Contractor found to have a conflict of 
interest shall be disqualified. A Contractor may be considered to have a conflict of interest 
for the purpose of this Request for Quotations process, if the Contractor:  

(a) directly or indirectly controls, is controlled by or is under common control with another 
Contractor that submitted a Quotation;  

(b) receives or has received any direct or indirect subsidy from another Contractor that 
submitted a Quotation;  

(c) has the same legal representative as another Contractor that submitted a Quotation;  

(d) has a relationship with another Contractor that submitted a Quotation, directly or 
through common third parties, that puts it in a position to influence the Quotation of 
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another Contractor, or influence the decisions of the Employer regarding this Request 
for Quotations process; or 

(e) or any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the works that are the subject of the Request for Quotations 
process; or 

(f) or any of its affiliates has been hired (or is proposed to be hired) by the Employer or 
Borrower for implementing the Contract; or 

(g) would be providing goods, works, or non-consulting services resulting from, or 
directly related to consulting services for the preparation or implementation of the 
project specified in this Request for Quotations, that it provided or were provided by 
any affiliate that directly or indirectly controls, is controlled by, or is under common 
control with that firm; or 

(h) has a close business or family relationship with a professional staff of the Borrower 
(or of the project implementing agency, or of a recipient of a part of the loan) who: (i) 
are directly or indirectly involved in the preparation of the Request for Quotations or 
specifications and/or the evaluation of Quotations, of the subject Contract; or (ii) 
would be involved in the implementation or supervision of such Contract unless the 
conflict stemming from such relationship has been resolved in a manner acceptable to 
the Bank throughout the Request for Quotations process and execution of the Contract. 

Performance Security 

13. NA 

Validity of Quotations 

14. The quotations shall be valid for Ninety (90) days from the date of submission of quotations 
until September 25, 2022. 

Price 

15. The Contractor shall quote its total price in the Contractor’s Quotation Form. Contractors 
invited to quote for more than one lot may wish to offer a discount i.e., conditional discount 
for contract award of more than one lot. 

16. The Contractor shall also fill in its rates and prices for all items of the Works described in 
the attached Bill of Quantities.  Items against which no rate or price is entered by the 
Contractor will not be paid for by the Employer when executed and shall be deemed covered 
by the rates for other items and prices in the Bill of Quantities.  

The rates and prices shall include all duties, taxes, and other levies payable by the 
Contractor under the Contract, as of the date 7 (seven) days prior to the deadline for 
submission of quotations 

17. A Contractor expecting to incur expenditures in other currencies for inputs to the Works 
supplied from outside the Employer’s Country and wishing to be paid accordingly, shall 
indicate a foreign currency of its choice in addition to the local currency in: Eastern 
Caribbean Dollars (XCD). 

18. The currency(ies) of the Quotation and the currency(ies) of payments shall be the same. 



Technical proposal 

19. The Contractor shall furnish a technical proposal including a statement of work methods, 
equipment, personnel, schedule and any other relevant information, in sufficient detail to 
demonstrate the adequacy of its proposal to meet the work’s requirements and the 
completion time. 

Site Visit 

1. Project Implementation Unit shall arrange for a pre-bid meeting at the Canefield Resource 
Center, Canefield, which is also one of the sites for this activity. The bidders may visit on 
July 4, 2022 at 2:30 PM at the venue mentioned to gather better understand of the task as 
requested in the RFQ. 

Clarifications 

2. Any clarification request regarding this RFQ may be sent in writing to Attention: Dr. 
Jermaine Jewel Jean-Pierre, Project Manager, Project Implementation Unit, Caribbean 
Digital Transformation Project (CARDTP), 2nd Floor First Domestic Building, 19-21 
King George V Street, Roseau, Dominica; Email: jeanpierrej@dominica.gov.dm; cc. 
dtp.procurement@gmail.com before July 5, 2022. The Employer will forward copies of 
its response to all Contractors including a description of the inquiry but without identifying 
its source.  

Submission of Quotations 

3. Quotations shall be submitted in the form attached at Annex 2 and hand delivery, surface 
mail, courier service or electronically. Quotations submitted as email attachments shall be 
in the form of scanned non- editable images and password protected. 

4. For bidders submitting their quotations via hand delivery, surface mail or courier services 
shall send to the address provided below using the following wording on the outer 
envelope: “Quotation – DM-MPWDE-283019-CW-RFQ – Retrofitting of the Digital 
Hub Satellite Sites to support delivery of the Digital Skills Training Programme” 
[Bidder’s Name] 

5. For bidders submitting their quotations electronically shall send to email address 
dtp.procurement@gmail.com using the following subject: “Quotation – DM-MPWDE-
283019-CW-RFQ – Retrofitting of the Digital Hub Satellite Sites to support delivery of 
the Digital Skills Training Programme” [Bidder’s Name] 

6. Bidders submitting quotation via electronically shall submit the passwords for the 
quotation in a separate email at the same time submitting the quotation using the following 
subject: “Password for Quotation – DM-MPWDE-283019-CW-RFQ – Retrofitting of the 
Digital Hub Satellite Sites to support delivery of the Digital Skills Training Programme” 
[Bidder’s Name] 

7. Bidders can bid on one lot, a combination of lots or all lots. For bidders bidding on more 
than one lot, shall use the Bill of Quantities under the Schedule to submit price per lot. 
Submission of quotations whether for one lot or multiple lots shall be submitted in one 
envelope or as one attachment via email.   
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8. The deadline for submission of Quotations is July 11, 2022 at 10:00AM Eastern 
Caribbean Time.  Late Bids will be rejected. 

9. The address for submission of Quotations is: 

Attention: Dr. Jermaine Jewel Jean-Pierre 
Project Manager 
Project Implementation Unit 
Caribbean Digital Transformation Project (CARDTP) 
Ministry of Public Works and the Digital Economy 
Second Floor, First Domestic Building 
19-21 King George V Street 
Roseau 
00109-8000 
Commonwealth of Dominica 

E-mail address:  jeanpierrej@dominica.gov.dm  cc: dtp.procurement@gmail.com   

Opening of Quotations 

10. Quotations will be opened by the Employer’s representatives immediately after the 
deadline for the submission of Quotations. 

Evaluation of Quotations 

11. The quotations will be evaluated to determine substantial responsiveness of the technical 
proposal.  

12. For evaluation and comparison purposes, the currency(ies) of the Quotations shall be 
converted into a single currency. The currency that shall be used for comparison purposes 
to convert at the selling exchange rate offered prices expressed in various currencies into a 
single currency is: Eastern Caribbean Dollars (XCD). The source of exchange rate shall 
be: National Bank of Dominica. The date for the exchange rate shall be: June 15, 2022.  

13. For technically compliant quotations, the total evaluated prices, excluding provisional sums 
and any provision for contingencies but including day works where priced competitively, 
will be compared to determine the lowest evaluated price/s.  

14. Quotations will be evaluated by lot, taking into account discounts offered, if any, after 
considering all possible combination of lots”.  

Contract Award 

15. The contracts will be awarded to the Contractor or Contractors meeting the eligibility 
requirements in accordance with the RFQ, offering a technically compliant quotation, 
guaranteeing completion of the Works by the specified date and offering the lowest 
evaluated price to the Employer for combined lots 

16. The Employer shall invite by the quickest means (e-mail) the successful Contractor/s for 
any discussion that may be needed to conclude the contract or otherwise for contract 
signature.  

17. The Employer shall communicate by the quickest means with the other Contractors on its 
contract award decision. An unsuccessful Contractor may request clarifications as to why 



its quotation was not determined to be successful. The Employer will address this request 
within a reasonable time. 

18. The Employer shall publish a contract award notice on its website with free access, if 
available, or in a newspaper of national circulation or UNDB online, within 15 (fifteen) 
days after award of contract. The information shall include the name of the successful 
Contractor, the Contract Price, the Contract duration, summary of its scope and the names 
of the Contractors and their quoted and evaluated prices. 

On behalf of the Employer: 

 

Signature: ……………………………………………. 

Name: Jermaine Jewel Jean-Pierre, PhD 

Title/position: Project Manager 
Project Implementation Unit 
Caribbean Digital Transformation Project (CARDTP) 
Ministry of Public Works and the Digital Economy 
 

 

Attachments: 

Annex 1: Works Requirements 
Annex 2: Quotation Form 
Annex 3: Contract Forms  
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ANNEX 1: Works Requirements - Specifications 
Lot 1 – Sineku Resource Center – Digital Hub 

Items Description Units Qty  

  RENOVATION WORKS     
        
  Preliminaries      

A. Allow for the inclusion of all preliminaries to execute      

  
the as detailed project to include scaffolding, formwork, 
cleaning and disposal of debris. Sum   

        
  New Plexiglass Windows and doors     

  Allow for supply, fabrication and installation of timber      
  windows (4 # 18" x18") and doors (8 # 3'-1" x 80")     
        

B. 2" x 4" treated timber outer frame L.Y 65 
        

C. 1 1/4" white pine inner sash windows and doors L.Y 60 
        

D. 1/4" plexiglass  S.Y 19 
        
   New Pannelled Double Timber Door      

E, Allow for removal of existing main door and replace with     
  new 3'-0" x 80" pannelled door. No.  1 
        
  Painting     
  Allow for two coats of emulsion paint to painted walls     
  surfaces and two coats gloss to timber door and frame.     
        

F. Internal walls surfaces S.Y 100 
        

G. Timber surfaces S.Y 35 
        
  Air Condition Units     

H. Allow for supply and installation of 20000 btu air     
  conditioning units, to include all wiring and circuitry. No. 2 
        
                                   Sub- Total pg. /1     
                                    Pg./1     



Items Description Units Qty 
  RENOVATION WORKS     
        
        
  Electrical Works     
        

A. Allow for testing of all electrical circuitry. Sum   
        
  Allow for supply and installation of electrical fittings to      
  include all wiring.     
        

B. To new 2'-0" LED fluorescent lamps to outside      
  corridor (complete) No. 3 
        

C. To 240-volt sockets outlets (boxes included) No. 20 
        

D. To 2" square PVC trunking L.F 50 
        
  Ironmongery     
        

E. Allow for supply and installation of dead bolts lock     
  to front entrance door, nails, handles, tower bolts, screws     
  expansion bolts etc., Sum   
        
        
        
        
        
        
        
        
        
        

                             Sub - Total pg/2     
        
                                    pg/2     
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Lot 2 – Jones Beaupierre Primary School – Digital Hub 
 

Items Description Units Qty 
  RENOVATION WORKS     
  Preliminaries      
        

A. Allow for the inclusion of all preliminaries to execute      

  
the as detailed project to include scaffolding, formwork, cleaning 
and disposal of debris. Sum   

        
  Sheetrock overhang Repair     

B. Repair overhang by applying sheetrock putty, tape, sand and     
  painted to match existing, Sum   
        
  New Internal Burglar Bars      
  Allow for installation of new metal burglars      
  bars to window and front entrance door (painted).     
        

C. 48" x 48" (window) No. 4 
        

D. 40" x 84" (door) No.  1 
        
  Painting     
  Allow for two coats of emulsion paint to painted walls     
  surfaces and two coats gloss to timber door and frame.     
        

E. Internal walls surfaces S.Y 98 
        

F. Timber surfaces S.Y 5 
        
  Air Condition Units     

G. Allow for supply and installation of 20000 btu air     
  conditioning units, to include all wiring and circuitry. No. 2 
        

                                   Sub- Total pg/1     
        
                                    pg/1     

 



Items Description Units Qty 

  RENOVATION WORKS     
        
  Electrical Works     
        

A, Allow for testing of all electrical circuitry. Sum   
        
  Allow for supply and installation of electrical fittings to      
  include all wiring.     
        

B, To 240-volt sockets outlets (boxes included) No. 10 
        

C, To 2" square PVC trunking L.F 40 
        
  Ironmongery     
        

D, Allow for supply and installation of dead bolts lock     
  to front entrance door. No. 1 
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
                             Sub - Total pg/2     
        
                                    pg/2     
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Lot 3 – Delices Primary School – Digital Hub 

Items Description Units Qty 

  RENOVATION WORKS     
  Preliminaries      
        

A. Allow for the inclusion of all preliminaries to execute      

  
the as detailed project to include scaffolding, formwork, cleaning 
and disposal of debris. Sum   

        
  New 6" Concrete Floor     
  Provide material and labour     
        

B. Allow for 1:2:4 concrete mix for ground floor C.Y 5 
        
  Screeding to Floor     
  Provide material and labour     
        

C. Allow 2" screed to floor 1:4 mix cement/sand S.Y 35 
        
  New 6" Concrete Block External Wall     
  Provide material and labour     
        

D. To 6" concrete blocks reinforced with 3/8" steel for      
  vertical support. S.Y 26 
        
  New Metal Windows      

E. Allow for supply and installation of new 4'-0" x 4'-0"     
  window to match existing. No. 2 
        
  New Timber Door Frame and Door     
  Allow for supply and installation of door frame and     
  door.   
        

F. 2" x 4" treated timber door frame No. 1 
        

G. 3'-0" x 80" pannelled timber main door No. 1 

                                   Sub- Total pg./1     
        
                                    pg/1     



Items Description Units Qty 

  RENOVATION WORKS     
  Wall Finishes     
        
  Allow 1/2" plaster 1:4 mix cement/sand to concrete      
  new wall surfaces both sides.     
        

A.  1/2" plaster to walls S.Y 52 
        
  Tiling     
  Allow for supply and installation of ceramic tiles to      
  match existing.     
        

B. To ceramic floor tiles S.Y 35 
        
  Electrical Works     

C. Allow for testing of all electrical circuitry. Sum   
        
  Allow for supply and installation of electrical fittings to      
  include all wiring.     
        

D. New 2'-0" LED fluorescent lamps to new digital     
  room No. 2 
        

E. To 240-volt sockets outlets (boxes included) No. 10 
        

F. To 2" PVC trunking L.F 20 
        
  Painting     
  Allow for one coat of primer and two coats of emulsion      
  paint to wall surfaces and two coats gloss to timber door      
  and frame     
        

G. Internal walls surfaces S.Y 80 
        

H. External walls surfaces S.Y 52 
I. Timber surfaces S.Y 5 

                             Sub - Total pg/2     
                                    pg/2     
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Items Description Units Qty 

  RENOVATION WORKS     
  Air Condition Units     
        

A. Allow for supply and installation of 20000 btu air     
  conditioning units, to include all wiring and circuitry. No. 1 
        
  Ironmongery     

B. Allow for supply and installation of dead bolts lock     
  to front entrance door, nails, handles, tower bolts, screws     
  expansion bolts etc., Sum   

        
        
        
        
        
        
        
        
        
        
        
        
        

        
        
        
        
        
        

                             Sub - Total pg/3     
        
                                    pg/3     

  



Lot 4 – Grand Bay Youth Enterprise Center – Digital Hub 

Items Description Units Qty 

  RENOVATION WORKS     
  Preliminaries      
        

A. Allow for the inclusion of all preliminaries to execute      

  
the as detailed project to include scaffolding, formwork, cleaning 
and disposal of debris. Sum   

        
  New Plexiglass Windows     
  Allow for supply, fabrication and installation of timber      
  framed windows 2'-0" x 4'-0".     
        

B. 2" x 4" treated timber outer frame L.Y 36 
        

C. 1 1/4" white pine inner sash window L.Y 64 
        

D. 1/4" plexiglass  S.Y 16 
        
  New Internal Burglar Bars      
  Allow for supply, fabrication and installation of new metal      
  burglar bars with 2" angle and 1/2" steel bars (painted).     
        

E. 96" x 48" (window) No. 4 
        

F. 40" x 84" (door) No.  1 
        
  Painting     
  Allow for two coats of emulsion paint to painted walls     
  surfaces and two coats gloss to timber door and frame.     
        

G. Internal walls surfaces S.Y 77 
        

H. Timber surfaces S.Y 35 
        

                                   Sub- Total  pg/1     
        
                                    pg/1     
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Items Description Units Qty 

  RENOVATION WORKS     
  Air Condition Units     
        

A. Allow for supply and installation of 20000 btu air     
  conditioning units, to include all wiring and circuitry. No. 2 
        
  Electrical Works     

B. Allow for testing of all electrical circuitry. Sum   
        
  Allow for supply and installation of electrical fittings to      
  include all wiring.     
        

C. To 240-volt sockets outlets (boxes included) No. 20 
        

D. To 2" PVC trunking L.F 40 
        
  Ironmongery     

E. Allow for supply and installation of dead bolts lock     
  to front entrance door, nails, handles, tower bolts, screws     
  expansion bolts etc., Sum   
        
        
        
        
        
        
        
        
        
        

                             Sub - Total pg/2     
        
                                    pg/2     

 

  



Lot 5 – Canefield Resource Center – Digital Hub 

Items Description Units Qty 

  RENOVATION WORKS     
  Preliminaries      

A. Allow for the inclusion of all preliminaries to execute      

  
the as detailed project to include scaffolding, formwork, cleaning 
and disposal of debris. Sum   

        
  Landscaping      

B. Allow for landscaping the main entrance to include        
  provision of new 36" x 30'-0" x 2" concrete walkway Sum   
        
  Concrete Works     

C. Allow for raising the floor level by 6" with concrete     
  mix 1:2:4  C.Y 4 
        
  New 6" Concrete Block wall     

D, 
Allow for supply and laying of new 6" concrete block wall to 
external wall to main entrance S.Y 7 

        
  New Windows     

E, Remove existing 36" x 24" and replaced with new sash No. 1 
        

F, Allow for supply and installation of new 36" x 48" sash No. 1 
        
  New Door and Frame     

G, 
Remove existing 36" x 80" and replaced with new pannelled door 
complete with hinges and locks No. 1 

        
H, Supply and install new door frame with skylight No. 1 
        
  Plastering to Walls     
I, Allow for 1/2" plaster to internal wall surfaces. S.Y 68 
        
J, Allow for 1/2" plaster to external wall surfaces. S.Y 35 

                                   Sub- Total pg. /1     
                                    pg/1     
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Items Description Units Qty 

  RENOVATION WORKS     
  Metal Burglar Bars     
  Allow for supply and installation of new metal burglars      
  bars to windows and front entrance door.     
        

A, 36" x 24" (window) No. 1 
B, 36" x 48" (window) No.  1 
C, 48" x 16" (window) No.  1 
D, 36" x 96" (door) No.  1 
        
  Painting to Wall Surfaces     
  Allow for one coat of primer and two coats of      
  emulsion paint to concrete surfaces,    
        

E, Internal walls  S.Y 68 
       

F, External walls S.Y 35 
        
  Screeding to Floor     
  Allow for 2" of cement and sand 1:4 mix mortar to floor     
        

G, 2" screed to floor S.Y 25 
        
  Tiling      
  Allow for preparation of floor to receive ceramic     
  12" x 12" tiles laid on tile cement.     
        

H, To 12" x 12 " ceramic tiles to floor S.Y 25 
        
  Drop shed      
I. Allow for supply and installation of 3'-0" x 19'-0"     
  drop shed to the main entrance , providing for all       
  materials to include guttering, downpipes etc. Sum   

                                   Sub- Total pg. /2     
                                    pg/2     

 
 
 



Items Description Units Qty 

  RENOVATION WORKS     
        
  Electrical Works     
        

A, Allow for testing of all electrical circuitry. Sum   
        
  Allow for supply and installation of electrical fittings to      
  include all wiring.     
        

B, To 240-volt double sockets outlets (boxes included) No. 15 
        

C, To two-way gang switch  No. 1 
        

D, To four circuit main panel No. 1 
        

E, Allow for all surface trunking Sum   
        

F, To 2'-0" enclosed LED fluorescent lamps (complete) No. 3 
        
  Air Condition Units     
        

G, Allow for supply and installation of 20000 btu air     
  conditioning units, to include all wiring and circuitry. No. 1 
        
  Ironmongery     
        
I, Allow for provision of all nails, screw, etc., Sum   
        
        
        
        
        
        
        

                             Sub - Total pg/3     
                                    pg/3     
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Lot 6 – Glanvillia Community Center – Digital Hub 
 

Items Description Units Qty 

  RENOVATION WORKS     
  Preliminaries      

A. Allow for the inclusion of all preliminaries to execute      

  
the as detailed project to include scaffolding, formwork, cleaning 
and disposal of debris. Sum   

        
  Demolition Works      

B. Demolition works to 6" concrete block walls to internal         
  partitions. C.Y 34 
        

C. Demolition work to existing concrete counter in kitchen Sum   
D. Demolition work to existing timber cupboards. S.Y 10 
        
  Metal Burglar Bars     
  Allow for supply and installation of new metal burglars      
  bars to window and front entrance door.     
        

E. 54" x 54" (window) No. 2 
F. 30" x 30" (window) No.  1 
G. 40" x 54" (window) No.  1 
H. 40" x 84" (door) No.  1 
        
  Kitchen Sink Relocation     
I. Allow for relocation/reuse of existing sink to inner bar     
  section, to include all fittings, new 1/2" supply line and     
  1 1/2" waste line and connection to existing system. Sum   
        
J. Allow for concrete work 1:2:4 mix for relocation of    
  kitchen sink. C.Y 1 
        
  Blocking Kitchen Doorway     

K. Allow for laying of 6" concrete blocks. S.Y 4 
        

L. Allow for plastering of concrete blocks. S.Y 8 

                                   Sub- Total pg. /1     
                                    Pg./1     

 



Items Description Units Qty 

  RENOVATION WORKS     
        
  Painting     
  Allow for two coats of emulsion paint to new plastered      
  areas and one coat to remainder existing internal and      
  external painted walls.     
        

A. Internal walls S.Y 94 
        

B. External walls S.Y 60 
        
  Tiling to Washrooms     

C. To floor ceramic tile 8" x 8" replacement. S.Y 4 
        
  Plumbing Repairs to Washrooms      

D. Allow for replacement of toilet seats No. 2 
        

E. Allow for replacement of tanks covers No. 2 
        
  Electrical Works     

F. Allow for testing of all electrical circuitry. Sum   
        
  Allow for supply, installation of electrical fittings to      
  include all wiring.     
        

G. To 240 volt sockets outlets ( boxes included) No. 10 
        

H. To 2" PVC trunking L.F 50 
        
  Air Condition Units     
I. Allow for supply and installation of 20000 btu air     
  conditioning units , to include all wiring and circuitry. No. 2 
        
  Ironmongery     
J. Allow for new dead bolts lock, nails, screws etc. Sum   
        
                                   Sub- Total pg./2     
                                    Pg./2     
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Lot 7 – Capuchin Resource Center – Digital Hub 

Items Description Units Qty 

  RENOVATION WORKS     
  Preliminaries      

A. Allow for the inclusion of all preliminaries to execute      

  
the as detailed project to include scaffolding, formwork, cleaning 
and disposal of debris. Sum   

        
  Concrete Works      
  Allow for construction of a walkway 4" x4'-0" x 25'-0"     
  to access building.     
        
  To 1:2:4 concrete mix for walkway C.Y 1.5 
        

B. Demolish existing timber cupboards to classroom. Sum   
        
  New Timber Partition      
  Supply, fabricate and install new timber partition about      
  existing to roof level.     
        

C. To 2" x 4" treated timber studs L.Y 36 
        

D. To 3/8" groove ply S.Y 12 
        
  Painting     
  Allow for two coats of emulsion paint to painted wall     
  areas and two coats to timber surfaces      
        

E. Internal walls surfaces S.Y 75 
        

F. Internal timber surfaces S.Y 39 
        
        

                                   Sub- Total pg. /1     
        
                                    Pg./1     

 

  



 

Items Description Units Qty 

  RENOVATION WORKS     
        
  Electrical Works     
        

A. Allow for testing of all electrical circuitry. Sum   
        
  Allow for supply and installation of electrical fittings to      
  include all wiring.     
        

B. To 240-volt sockets outlets (boxes included) No. 8 
        

C. To 2" PVC trunking L.F 30 
        
  Air Condition Units     
        

D. Allow for supply and installation of 20000 btu air     
  conditioning units, to include all wiring and circuitry. No. 1 
        
  Ironmongery     
        

E. Allow for supply and installation of dead bolts lock     
  to front entrance door, nails, handles, tower bolts,      
  screws and expansion bolts etc., Sum   
        
        
        
        
        
        
        
        
        
                             Sub - Total pg./2     
        
                                    Pg./2     
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Lot 8 – Thibaud Community Center – Digital Hub 

Items Description Units Qty 

  RENOVATION WORKS     
  Preliminaries      

A. Allow for the inclusion of all preliminaries to execute      

  
the as detailed project to include scaffolding, formwork, cleaning 
and disposal of debris. Sum   

        
  Demolition Works      

B. Demolish all damaged concrete balusters to front     
  verandah (20 #) Sum   
        
  Concrete Works      

C. Allow for repair work to damaged window sill Sum   
        

D. Allow for supply and replacement of concrete balusters      
  to match existing  No. 20 
        

E. To repair works to concrete coping wall to verandah Sum   
        
  Sky light      

F. Supply and install new skylight 3/8" plain glass to main     
  door (3'-0" x 12") Sum   
        
  New Back Exit Door     

G. Allow for removal of existing door, supply and install      
  new 30" x 80" pannelled door  No. 1 
        
  Drop Shed (36" x 30")     

H. Allow for supply and installation of new drop shed to     
  back exit doorway (i.e., timber framework with galvanize sheeting) Sum    
      
  Metal Front Gate (4'-0" x 6'-0")     
I. Allow for repairs works to include painting. Sum   
    

                                   Sub- Total pg./1     
                                    Pg./1     

 



Items Description Units Qty 

  RENOVATION WORKS     
        
  Painting     
  Allow for two coats of emulsion paint to new plastered      
  areas and one coat to remainder existing internal and      
  external painted walls.     
        

A. Internal walls S.Y 59 
        

B. External walls S.Y 82 
        
  Plumbing Repairs to Washroom     

C. Allow for all plumbing repair works Sum   
        
  Electrical Works     

D. Allow for testing of all electrical circuitry. Sum   
        
  Allow for supply and installation of electrical fittings to      
  include all wiring.     
        

E. To 240-volt sockets outlets (boxes included) No. 8 
        

F. To 1" square PVC trunking L.F 30 
        
  Air Condition Units     

G. Allow for supply and installation of 20000 btu air     
  conditioning units, to include all wiring and circuitry. No. 1 
        
  Ironmongery     

H. Allow for supply and installation of dead bolts lock     
  to front entrance door, nails, handles, tower bolts, screws     
  expansion bolts etc., Sum   
        
                             Sub - Total pg./2     
                                    Pg./2     
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Lot 9 – Bense Community Center – Digital Hub 

Items Description Units Qty 

  RENOVATION WORKS     
  Preliminaries      
        

A. Allow for the inclusion of all preliminaries to execute      

  
the as detailed project to include scaffolding, formwork, cleaning 
and disposal of debris. Sum   

        
  Demolition Works      
        

B. Demolish existing timber cupboards to classroom. Sum   
        
  New Timber Partition      
        
  Supply, fabricate and install new timber partition above     
  existing to roof level.     
        

C. To 2" x 4" treated timber studs L.Y 36 
        

D. To 3/8" groove ply S.Y 12 
        
  Painting     
        
  Allow for two coats of emulsion paint to painted wall     
  areas and two coats to timber surfaces      
        

E. Internal walls surfaces S.Y 75 
        

F. Internal timber surfaces S.Y 80 
        
        
        

                                   Sub- Total pg./1     
        
                                    Pg./1     

 



 

Items Description Units Qty 

  RENOVATION WORKS     
        
  Electrical Works     
        

A. Allow for testing of all electrical circuitry. Sum   
        
  Allow for supply and installation of electrical fittings to      
  include all wiring.     
        

B. To 240-volt sockets outlets (boxes included) No. 8 
        

C. To 2" PVC trunking L.F 40 
        
  Air Condition Units     
        

D. Allow for supply and installation of 20000 btu air     
  conditioning units, to include all wiring and circuitry. No. 1 
        
  Ironmongery     
        

E. Allow for supply and installation of dead bolts lock     
  to front entrance door, nails, handles, tower bolts,      
  screws and expansion bolts etc., Sum   
        
        
        
        
        
        
        
        
                             Sub - Total pg./2     
        
                                    Pg./2     
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ANNEX 2: Environmental Health and Safety 
Protection 

 
The Contractor shall ensure compliance with the World Bank’s Environmental and Social 
Standards, the Caribbean Digital Transformation Project Environmental and Social management 
Framework (http://cardtp.gov.dm/) and the laws of the Commonwealth of Dominica. The 
Contractor’s Environmental, Social, Health and Safety (ESHS) obligations under the Contract are 
to manage the associated ESHS risks (security and site access control, noise and dust control, solid 
and construction waste disposal, sanitation for workers, worker safety and protection equipment, 
grievance redress for workers, sexual exploitation and abuse, and sexual harassment) for the 
retrofitting of the Digital Innovation Hubs to support delivery of the Digital Skills Training 
Programme. The Contractor shall: 
 

(a) be responsible for the safety of all activities on the Site; 
(b) comply with all applicable World Bank environmental and social standards, as well as the 

environmental, social, health and safety regulations and Laws of the Commonwealth of 
Dominica; 

(c) take care for the health and safety of all persons entitled to be on the Site and other places, 
if any, where the Works are being executed; 

(d) keep the Site and Works clear of unnecessary obstruction so as to avoid danger to these 
persons; 

(e) provide any Temporary Works (including roadways, footways, guards and fences) which 
may be necessary, because of the execution of the Works, for the use and protection of the 
public and of owners and occupiers of adjacent land;  

(f) protect the environment (both on and off the Site); 
(g) limit damage and nuisance to people and property resulting from pollution, noise and other 

results of the Contractor’s operations and/ or activities; 
(h) ensure that emissions, surface discharges, effluent and any other pollutants from the 

Contractor’s activities shall exceed neither the values indicated in the Specification, nor 
those prescribed by applicable laws; 

(i) in the event of damage to the environment, property and/or nuisance to people, on or off 
Site as a result of the Contractor’s operations, the Contractor shall agree with the Project 
Manager and IST Safeguards Advisor the appropriate actions and time scale to remedy, as 
practicable, the damaged environment to its former condition. The Contractor shall 
implement such remedies at its cost to the satisfaction of the Project Manager and IST 
Safeguards Advisor. 

 
The Contractor shall submit its Code of Conduct that will apply to its Personnel to ensure 
compliance with the Environmental, Social, Health and Safety (ESHS) obligations under the 
Contract. The Contractor shall use for this purpose the Code of Conduct form provided in Annex 
3.  No substantial modifications shall be made to this form, except that the Bidder may introduce 
additional requirements, including as necessary to take into account specific Contract issues/risks.   

 
 



ANNEX 3: CODE OF CONDUCT FOR CONTRACTOR’S 
PERSONNEL 
 
We are the Contractor, [enter name of Contractor].  We have signed a contract with [enter name 
of Employer] for [enter description of the Works for retrofitting of the Digital Innovation Hubs]. 
These Works will be carried out at [enter the Site and other locations where the Works will be 
carried out]. Our contract requires us to implement measures to address environmental and social 
risks related to the Works, including the risks of sexual exploitation, sexual abuse and sexual 
harassment.   
 
This Code of Conduct is part of our measures to deal with environmental and social risks related 
to the Works.  It applies to all our staff, laborers and other employees at the Works Site or other 
places where the Works are being carried out.  It also applies to the personnel of each subcontractor 
and any other personnel assisting us in the execution of the Works.  All such persons are referred 
to as “Contractor’s Personnel” and are subject to this Code of Conduct. 
 
This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.  
Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not be 
tolerated and where all persons should feel comfortable raising issues or concerns without fear of 
retaliation. 
 
REQUIRED CONDUCT 
 
Contractor’s Personnel shall: 
 
1. carry out his/her duties competently and diligently; 
2. comply with this Code of Conduct and all applicable laws, regulations and other requirements, 

including requirements to protect the health, safety and well-being of other Contractor’s 
Personnel and any other person;  

3. maintain a safe working environment including by: 
a. ensuring that workplaces, machinery, equipment and processes under each person’s 

control are safe and without risk to health;  
b. wearing required personal protective equipment;    
c. using appropriate measures relating to chemical, physical and biological substances 

and agents; and 
d. following applicable emergency operating procedures. 

4. report work situations that he/she believes are not safe or healthy and remove himself/herself 
from a work situation which he/she reasonably believes presents an imminent and serious 
danger to his/her life or health; 

5. treat other people with respect, and not discriminate against specific groups such as women, 
people with disabilities, migrant workers or children; 

6. not engage in Sexual Harassment, which means unwelcome sexual advances, requests for 
sexual favors, and other verbal or physical conduct of a sexual nature with other Contractor’s 
or Employer’s Personnel; 
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7. not engage in Sexual Exploitation, which means any actual or attempted abuse of position of 
vulnerability, differential power or trust, for sexual purposes, including, but not limited to, 
profiting monetarily, socially or politically from the sexual exploitation of another; 

8. not engage in Sexual Abuse, which means the actual or threatened physical intrusion of a 
sexual nature, whether by force or under unequal or coercive conditions;  

9. not engage in any form of sexual activity with individuals under the age of 18, except in case 
of pre-existing marriage;  

10. complete relevant training courses that will be provided related to the environmental and social 
aspects of the Contract, including on health and safety matters, and Sexual Exploitation and 
Abuse (SEA), and Sexual Harassment (SH); 

11.  report violations of this Code of Conduct; and 
12. not retaliate against any person who reports violations of this Code of Conduct, whether to us 

or the Employer, or who makes use of the grievance mechanism for Contractor’s Personnel or 
the project’s Grievance Redress Mechanism.  

 
RAISING CONCERNS  
 
If any person observes behavior that he/she believes may represent a violation of this Code of 
Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can be 
done in either of the following ways: 
 
1. Contact [enter name of the Contractor’s Social Expert with relevant experience in handling 

gender-based violence, or if such person is not required under the Contract, another 
individual designated by the Contractor to handle these matters] in writing at this address [  ] 
or by telephone at [   ] or in person at [   ]; or 

2. Call [  ]  to reach the Contractor’s hotline (if any) and leave a message. 
 

The person’s identity will be kept confidential, unless reporting of allegations is mandated by the 
country law. Anonymous complaints or allegations may also be submitted and will be given all 
due and appropriate consideration. We take seriously all reports of possible misconduct and will 
investigate and take appropriate action. We will provide warm referrals to service providers that 
may help support the person who experienced the alleged incident, as appropriate.  
 
There will be no retaliation against any person who raises a concern in good faith about any 
behavior prohibited by this Code of Conduct.  Such retaliation would be a violation of this Code 
of Conduct. 
   
CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT 
 
Any violation of this Code of Conduct by Contractor’s Personnel may result in serious 
consequences, up to and including termination and possible referral to legal authorities. 
 
 
 
 
 



FOR CONTRACTOR’S PERSONNEL: 
 
I have received a copy of this Code of Conduct written in a language that I comprehend.  I 
understand that if I have any questions about this Code of Conduct, I can contact [enter name of 
Contractor’s contact person with relevant experience] requesting an explanation.   
 
 
Name of Contractor’s Personnel: [insert name]     
Signature: __________________________________________________________ 
Date: (day month year): _______________________________________________ 
 
Countersignature of authorized representative of the Contractor: 
Signature: ________________________________________________________ 
Date: (day month year): ______________________________________________ 
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ATTACHMENT 1 TO THE CODE OF CONDUCT FORM 
BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) 

AND BEHAVIORS CONSTITUTING SEXUAL HARASSMENT (SH) 
 

The following non-exhaustive list is intended to illustrate types of prohibited behaviors: 
 
(1) Examples of sexual exploitation and abuse include, but are not limited to: 
 

 A Contractor’s Personnel tells a member of the community that he/she can get them 
jobs related to the work site (e.g., cooking and cleaning) in exchange for sex. 

 A Contractor’s Personnel that is connecting electricity input to households says that 
he can connect women headed households to the grid in exchange for sex. 

 A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the 
community. 

 A Contractor’s Personnel denies a person access to the Site unless he/she performs a 
sexual favor.   

 A Contractor’s Personnel tells a person applying for employment under the Contract 
that he/she will only hire him/her if he/she has sex with him/her.  

 
(2) Examples of sexual harassment in a work context  
 

 Contractor’s Personnel comment on the appearance of another Contractor’s Personnel 
(either positive or negative) and sexual desirability.  

 When a Contractor’s Personnel complains about comments made by another 
Contractor’s Personnel on his/her appearance, the other Contractor’s Personnel 
comment that he/she is “asking for it” because of how he/she dresses. 

 Unwelcome touching of a Contractor’s or Employer’s Personnel by another 
Contractor’s Personnel.  

 A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get 
him/her a salary raise, or promotion if he/she sends him/her naked photographs of 
himself/herself. 
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ANNEX 4: Quotation Forms 

 
Contractor Quotation Form 

 
From: [Insert Contractor’s name; in case of a joint venture, specify 

the name of the joint venture] 

Contractor’s 
Representative: 

[Insert name of Contractor’s Representative] 

Title/Position: [Insert Representatives title or position] 

Address: [Insert Contractor’s address] 

Email: [Insert Contractor’s email address] 
 

To: Ministry of Public Works and the Digital Economy 
Caribbean Digital Transformation Project (CARDTP) 

Employer’s Representative: Dr. Jermaine Jewel Jean-Pierre 

Title/Position: Project Manager 
Project Implementation Unit 

Address: Second Floor, First Domestic Building 
19-21 King George V Street 
Roseau 
00109-8000 
Commonwealth of Dominica 
jeanpierrej@dominica.gov.dm 
cc: dtp.procurement@gmail.com 

RFQ Ref No.: DM-MPWDE-283019-CW-RFQ 

Date of Quotation:  
 
Dear Dr. Jermaine Jewel Jean-Pierre: 
 

SUBMISSION OF QUOTATION 

1. Conformity and No Reservations  

In response to the above named RFQ, we offer to execute the Works as per this Quotation 
and in conformity with the RFQ, Delivery and Completion Schedules and Technical 
Specifications. We confirm that we have examined and have no reservations to the RFQ, 
including the Contract. 

 

 

2. Eligibility  
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We meet the eligibility requirements and have no conflict of interest, in accordance with 
the Request for Quotations.   

3. Suspension and Debarment 

We, along with any of our subcontractors, suppliers, consultants, manufacturers, or service 
providers for any part of the contract, are not subject to, and not controlled by any entity 
or individual that is subject to, a temporary suspension or a debarment imposed by the 
World Bank Group or a debarment imposed by the World Bank Group in accordance with 
the Agreement for Mutual Enforcement of Debarment Decisions between the World Bank 
and other development banks. Further, we are not ineligible under the Employer’s Country 
laws or official regulations or pursuant to a decision of the United Nations Security 
Council. 

4. Quotation Price 

The total price of our offer is [Insert one of the options below as appropriate] 

Option 2, in case of multiple lots:] (a) Total price of each lot [insert the total price of each 
lot in words and figures, indicating the various amounts and the respective currencies]; 
and (b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and 
figures, indicating the various amounts and the respective currencies]; (c) Cross-
discount for award of more than one lot indicate any cross discounts 

5. Quotation Validity  

Our Quotation shall be valid until the date specified in the RFQ, and it shall remain binding 
upon us and may be accepted at any time before it expires.   

6. Performance Security [delete if performance security is not required]  

If we are awarded the Contract, we commit to obtain a Performance Security in accordance 
with the RFQ. 

7. Commissions, gratuities, fees 

We have paid, or will pay the following commissions, gratuities, or fees with respect to 
this Quotation  

[If none has been paid or is to be paid, indicate “none.”] 

Name of Recipient Address Reason Amount 
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8. Not Bound to Accept  

We understand that you reserve the right to: 

a. accept or reject any Quotation and are not bound to accept the lowest evaluated cost 
Quotation, or any other Quotation that you may receive, and  

b. annul the RFQ process at any time prior to the award of the Contract without incurring 
any liability to Contractors. 

9. Fraud and Corruption  

 

We hereby certify that we have taken steps to ensure that no person acting for us, or on our 
behalf, engages in any type of Fraud and Corruption. 

 

On behalf of the Contractor: 

Name of the person duly authorized to sign the Quotation on behalf of the Contractor: [insert 
complete name of person duly authorized to sign the Quotation]* 

Title of the person signing the Quotation: [insert complete title of the person signing the 
Quotation] 

Signature of the person named above: [insert signature of person whose name and capacity 
are shown above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

*The power of attorney shall be attached to the Quotation. 
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Schedules 

Bill of Quantities 

 

S no. Lot* 
Amount 

 

Rate 
[insert a foreign 

currency, if 
applicable] 

(4) 

Amount 
 

1.  Lot 1    
2.  Lot 2    
3.  Lot 3    
4.  Lot 4    
5.  Lot 5    
6.  Lot 6    
7.  Lot 7    
8.  Lot 8    
9.  Lot 9    

Total  
 
Note: 
*In case the bidder is bidding only for a particular lot or Lots then fill the table above 
appropriately by selecting the particular lot or Lots 
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Lot 1 – Sineku Resource Center – Digital Hub 

Item
s 

Description 
Unit

s 
Qt
y  

Rate
s  

Amoun
t 

(XCD)  
  RENOVATION WORKS         
  Preliminaries          

A. 
Allow for the inclusion of all preliminaries to 
execute          

  
the as detailed project to include scaffolding, 
formwork, cleaning and disposal of debris. Sum       

  New Plexiglass Windows and doors         

  
Allow for supply, fabrication and installation of 
timber          

  windows (4 # 18" x18") and doors (8 # 3'-1" x 80")         
B. 2" x 4" treated timber outer frame L.Y 65     
            

C. 1 1/4" white pine inner sash windows and doors L.Y 60     
            

D. 1/4" plexiglass  S.Y 19     
            
   New Pannelled Double Timber Door          

E, 
Allow for removal of existing main door and 
replace with         

  new 3'-0" x 80" pannelled door. No.  1     
            
  Painting         

  
Allow for two coats of emulsion paint to painted 
walls         

  
surfaces and two coats gloss to timber door and 
frame.         

F. Internal walls surfaces S.Y 
10
0     

            
G. Timber surfaces S.Y 35     
            
  Air Condition Units         

H. Allow for supply and installation of 20000 btu air         

  
conditioning units, to include all wiring and 
circuitry. No. 2     

            
                                   Sub- Total pg. /1         
                                    Pg./1         
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Item
s Description 

Unit
s 

Qt
y 

Rate
s 

Amoun
t 

(XCD) 
  RENOVATION WORKS         
            
            
  Electrical Works         
            

A. Allow for testing of all electrical circuitry. Sum       
            

  
Allow for supply and installation of electrical 
fittings to          

  include all wiring.         
            

B. To new 2'-0" LED fluorescent lamps to outside          
  corridor (complete) No. 3     
            

C. To 240-volt sockets outlets (boxes included) No. 20     
            

D. To 2" square PVC trunking L.F 50     
            
  Ironmongery         
            

E. Allow for supply and installation of dead bolts lock         

  
to front entrance door, nails, handles, tower bolts, 
screws         

  expansion bolts etc., Sum       
            
            
            
            
            
            
            
            
            
            

                             Sub - Total pg/2         
            
                                    pg/2         



8 

 

Item
s 

Description 
Unit

s 
Quantit

y  

 
Rate

s  

 
Amou

nt 
(XCD)  

  SUMMARY RENOVATION WORKS         
            
            
  TO COLLECTION          
            

A. SUB-TOTAL PG/1         
            

B. SUB-TOTAL PG/2         
            
                                           TOTAL         

  
                                         VALUE ADDED 
TAX 15%         

                                            GRAND TOTAL         

            
            
            
            
            
            
            
  …………………………….         
  Contractor Name         
            
  ……………………………..         
  Contractor Telephone         
            
  …………………………….         
  Date         
            
            
            
            
            
            
                                      pg/3         
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Lot 2 – Jones Beaupierre Primary School – Digital Hub 
 

Ite
ms Description 

Unit
s 

Qt
y 

Rat
es 

Amou
nt 

(XCD) 
  RENOVATION WORKS         
  Preliminaries          

A. 
Allow for the inclusion of all preliminaries to 
execute          

  
the as detailed project to include scaffolding, 
formwork, cleaning and disposal of debris. Sum       

  Sheetrock overhang Repair         

B. 
Repair overhang by applying sheetrock putty, 
tape, sand and         

  painted to match existing, Sum       
  New Internal Burglar Bars          
  Allow for installation of new metal burglars          
  bars to window and front entrance door (painted).         
            

C. 48" x 48" (window) No. 4     
            

D. 40" x 84" (door) No.  1     
            
  Painting         

  
Allow for two coats of emulsion paint to painted 
walls         

  
surfaces and two coats gloss to timber door and 
frame.         

            
E. Internal walls surfaces S.Y 98     
            

F. Timber surfaces S.Y 5     
            
  Air Condition Units         

G. Allow for supply and installation of 20000 btu air         

  
conditioning units, to include all wiring and 
circuitry. No. 2     

            

                                   Sub- Total pg/1         

            
                                    pg/1         
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Item
s 

Description 
Unit

s 
Qt
y 

 
Rate

s  

 
Amou

nt 
(XCD)  

  RENOVATION WORKS         
  Electrical Works         

A, Allow for testing of all electrical circuitry. Sum       
            

  
Allow for supply and installation of electrical 
fittings to          

  include all wiring.         
            

B, To 240-volt sockets outlets (boxes included) No. 10     
            

C, To 2" square PVC trunking L.F 40     
            
  Ironmongery         
            

D, 
Allow for supply and installation of dead bolts 
lock         

  to front entrance door. No. 1     
            
            
            
            
            
            
            
            
            
            
            
                             Sub - Total pg/2         
            
                                    pg/2         
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Item
s 

Description 
Unit

s 
Qt
y 

 
Rates  

 
Amoun
t 
(XCD)  

  SUMMARY RENOVATION WORKS         
            
            
  TO COLLECTION          
            

A. SUB-TOTAL PG/1         
            

B. SUB-TOTAL PG/2         
            
                                           TOTAL         

  
                                         VALUE ADDED TAX 
15%         

                                            GRAND TOTAL         
            
            
            
            
            
            
            
  …………………………….         
  Contractor Name         
            
  ……………………………..         
  Contractor Telephone         
            
  …………………………….         
  Date         
            
            
            
            
                                      pg/3         
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Lot 3 – Delices Primary School – Digital Hub 

Item
s 

Description 
Unit

s 
Qt
y 

 
Rates  

 
Amoun

t 
(XCD)  

  RENOVATION WORKS         
  Preliminaries          

A. 
Allow for the inclusion of all preliminaries to 
execute          

  
the as detailed project to include scaffolding, 
formwork, cleaning and disposal of debris. Sum       

  New 6" Concrete Floor         
  Provide material and labour         

B. Allow for 1:2:4 concrete mix for ground floor C.Y 5     
            
  Screeding to Floor         
  Provide material and labour         
            

C. Allow 2" screed to floor 1:4 mix cement/sand S.Y 35     
            
  New 6" Concrete Block External Wall         
  Provide material and labour         
            

D. 
To 6" concrete blocks reinforced with 3/8" steel 
for          

  vertical support. S.Y 26     
            
  New Metal Windows          

E. 
Allow for supply and installation of new 4'-0" x 
4'-0"         

  window to match existing. No. 2     
  New Timber Door Frame and Door         

  
Allow for supply and installation of door frame 
and         

  door.     
F. 2" x 4" treated timber door frame No. 1     
            

G. 3'-0" x 80" pannelled timber main door No. 1     

                                   Sub- Total pg./1         
            
                                    pg/1         
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Item
s 

Description 
Unit

s 
Qt
y 

 
Rates  

 
Amoun

t 
(XCD)  

  RENOVATION WORKS         
  Wall Finishes         
  Allow 1/2" plaster 1:4 mix cement/sand to concrete          
  new wall surfaces both sides.         
            

A.  1/2" plaster to walls S.Y 52     
  Tiling         
  Allow for supply and installation of ceramic tiles to          
  match existing.         
            

B. To ceramic floor tiles S.Y 35     
  Electrical Works         

C. Allow for testing of all electrical circuitry. Sum       
            

  
Allow for supply and installation of electrical 
fittings to          

  include all wiring.         
            

D. New 2'-0" LED fluorescent lamps to new digital         
  room No. 2     
            

E. To 240-volt sockets outlets (boxes included) No. 10     
            

F. To 2" PVC trunking L.F 20     
            
  Painting         

  
Allow for one coat of primer and two coats of 
emulsion          

  
paint to wall surfaces and two coats gloss to timber 
door          

  and frame         
G. Internal walls surfaces S.Y 80     
            

H. External walls surfaces S.Y 52     
I. Timber surfaces S.Y 5     

                             Sub - Total pg/2         

                                    pg/2         



14 

 

Item
s 

Description 
Unit

s 
Qt
y 

 
Rates  

 
Amoun
t 
(XCD)  

  RENOVATION WORKS         
  Air Condition Units         
            

A. Allow for supply and installation of 20000 btu air         

  
conditioning units, to include all wiring and 
circuitry. No. 1     

            
  Ironmongery         

B. Allow for supply and installation of dead bolts lock         

  
to front entrance door, nails, handles, tower bolts, 
screws         

  expansion bolts etc., Sum       
            
            
            
            
            
            
            
            
            
            
            
            
            

            
            
            
            
            
            

                             Sub - Total pg/3         
            
                                    pg/3         
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Item
s 

Description 
Unit

s 
Qt
y 

 
Rates  

 
Amoun
t 
(XCD)  

  SUMMARY RENOVATION WORKS         
            
            
  TO COLLECTION          
            

A. SUB-TOTAL PG/1         
            

B. SUB-TOTAL PG/2         
            

C. SUB-TOTAL PG/3         
            
            
                                           TOTAL         

  
                                         VALUE ADDED TAX 
15%         

                                            GRAND TOTAL         
            
            
            
            
  …………………………….         
  Contractor Name         
            
  ……………………………..         
  Contractor Telephone         
            
  …………………………….         
  Date         
            
            
            
            
            
                                             pg/4         
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Lot 4 – Grand Bay Youth Enterprise Center – Digital Hub 

Item
s 

Description 
Unit

s 
Qt
y 

 
Rate

s  

 
Amou

nt 
(XCD)  

  RENOVATION WORKS         
  Preliminaries          

A. 
Allow for the inclusion of all preliminaries to 
execute          

  
the as detailed project to include scaffolding, 
formwork, cleaning and disposal of debris. Sum       

  New Plexiglass Windows         

  
Allow for supply, fabrication and installation of 
timber          

  framed windows 2'-0" x 4'-0".         
B. 2" x 4" treated timber outer frame L.Y 36     
            

C. 1 1/4" white pine inner sash window L.Y 64     
            

D. 1/4" plexiglass  S.Y 16     
  New Internal Burglar Bars          

  
Allow for supply, fabrication and installation of 
new metal          

  
burglar bars with 2" angle and 1/2" steel bars 
(painted).         

            
E. 96" x 48" (window) No. 4     
            

F. 40" x 84" (door) No.  1     
  Painting         

  
Allow for two coats of emulsion paint to painted 
walls         

  
surfaces and two coats gloss to timber door and 
frame.         

            
G. Internal walls surfaces S.Y 77     
            

H. Timber surfaces S.Y 35     

                                   Sub- Total  pg/1         
                                    pg/1         
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Item
s 

Description 
Unit

s 
Qt
y 

 
Rates  

 
Amoun

t 
(XCD)  

  RENOVATION WORKS         
  Air Condition Units         
            

A. Allow for supply and installation of 20000 btu air         

  
conditioning units, to include all wiring and 
circuitry. No. 2     

            
  Electrical Works         

B. Allow for testing of all electrical circuitry. Sum       
            

  
Allow for supply and installation of electrical 
fittings to          

  include all wiring.         
            

C. To 240-volt sockets outlets (boxes included) No. 20     
            

D. To 2" PVC trunking L.F 40     
            
  Ironmongery         

E. Allow for supply and installation of dead bolts lock         

  
to front entrance door, nails, handles, tower bolts, 
screws         

  expansion bolts etc., Sum       
            
            
            
            
            
            
            
            
            
            

                             Sub - Total pg/2         

            
                                    pg/2         
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Item
s 

Description 
Unit

s 
Qt
y 

 
Rates  

 
Amoun

t 
(XCD)  

  SUMMARY RENOVATION WORKS         
            
  TO COLLECTION          
            

A. SUB-TOTAL PG/1         
            

B. SUB-TOTAL PG/2         
            
                                           TOTAL         

  
                                         VALUE ADDED TAX 
15%         

                                            GRAND TOTAL         
            
            
            
            
            
            
            
  …………………………….         
  Contractor Name         
            
  ……………………………..         
  Contractor Telephone         
            
  …………………………….         
  Date         
            
            
            
            
            
            
                                      pg/3         
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Lot 5 – Canefield Resource Center – Digital Hub

 
Items 

Description 
Unit

s 
Qt
y 

 
Rates  

 
Amoun

t 
(XCD)  

  RENOVATION WORKS         
  Preliminaries          

A. 
Allow for the inclusion of all preliminaries to 
execute          

  
the as detailed project to include scaffolding, 
formwork, cleaning and disposal of debris. Sum       

            
  Landscaping          

B. 
Allow for landscaping the main entrance to 
include            

  
provision of new 36" x 30'-0" x 2" concrete 
walkway Sum       

  Concrete Works         

C. 
Allow for raising the floor level by 6" with 
concrete         

  mix 1:2:4  C.Y 4     
            
  New 6" Concrete Block wall         

D, 
Allow for supply and laying of new 6" concrete 
block wall to external wall to main entrance S.Y 7     

  New Windows         

E, 
Remove existing 36" x 24" and replaced with new 
sash No. 1     

            

F, 
Allow for supply and installation of new 36" x 
48" sash No. 1     

  New Door and Frame         

G, 
Remove existing 36" x 80" and replaced with new 
pannelled door complete with hinges and locks No. 1     

            
H, Supply and install new door frame with skylight No. 1     
  Plastering to Walls         
I, Allow for 1/2" plaster to internal wall surfaces. S.Y 68     
            
J, Allow for 1/2" plaster to external wall surfaces. S.Y 35     

                                   Sub- Total pg. /1         

                                    pg/1         
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Item
s 

Description 
Unit

s 
Qt
y 

 
Rates  

 
Amoun

t 
(XCD)  

  RENOVATION WORKS         
  Metal Burglar Bars         

  
Allow for supply and installation of new metal 
burglars          

  bars to windows and front entrance door.         
            

A, 36" x 24" (window) No. 1     
B, 36" x 48" (window) No.  1     
C, 48" x 16" (window) No.  1     
D, 36" x 96" (door) No.  1     
            
  Painting to Wall Surfaces         
  Allow for one coat of primer and two coats of          
  emulsion paint to concrete surfaces,        
            

E, Internal walls  S.Y 68     
           

F, External walls S.Y 35     
  Screeding to Floor         

  
Allow for 2" of cement and sand 1:4 mix mortar to 
floor         

            
G, 2" screed to floor S.Y 25     
            
  Tiling          
  Allow for preparation of floor to receive ceramic         
  12" x 12" tiles laid on tile cement.         
            

H, To 12" x 12 " ceramic tiles to floor S.Y 25     
            
  Drop shed          
I. Allow for supply and installation of 3'-0" x 19'-0"         
  drop shed to the main entrance , providing for all           
  materials to include guttering, downpipes etc. Sum       

                                   Sub- Total pg. /2         
                                    pg/2         
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Item
s 

Description 
Unit

s 
Qt
y 

 
Rates  

 
Amoun

t 
(XCD)  

  RENOVATION WORKS         
            
  Electrical Works         
            

A, Allow for testing of all electrical circuitry. Sum       
            

  
Allow for supply and installation of electrical 
fittings to          

  include all wiring.         
            

B, 
To 240-volt double sockets outlets (boxes 
included) No. 15     

            
C, To two-way gang switch  No. 1     
            

D, To four circuit main panel No. 1     
            

E, Allow for all surface trunking Sum       
            

F, 
To 2'-0" enclosed LED fluorescent lamps 
(complete) No. 3     

            
  Air Condition Units         
            

G, Allow for supply and installation of 20000 btu air         

  
conditioning units, to include all wiring and 
circuitry. No. 1     

            
  Ironmongery         
            
I, Allow for provision of all nails, screw, etc., Sum       
            
            

                             Sub - Total pg/3         
                                    pg/3         
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Item
s Description 

Unit
s 

Qt
y 

 
Rate
s  

 
Amou
nt 
(XCD)  

  SUMMARY RENOVATION WORKS         
            
            
  TO COLLECTION          
            

A. SUB-TOTAL PG/1         
            

B. SUB-TOTAL PG/2         
            

C. SUB-TOTAL PG/3         
            
            
                                        TOTAL         

  
                                      VALUE ADDED TAX 
15%         

                                        GRAND TOTAL         

            
            
            
            
  …………………………….         
  Contractor's Name         
            
  ……………………………..         
  Contractor's Telephone         
            
  …………………………….         
  Date         
            
            
            
            
           
                                      pg/4         
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Lot 6 – Glanvillia Community Center – Digital Hub 
 

Item
s 

Description 
Unit

s 
Qt
y 

 
Rates  

 
Amoun

t 
(XCD)  

  RENOVATION WORKS         
  Preliminaries          

A. 
Allow for the inclusion of all preliminaries to 
execute          

  
the as detailed project to include scaffolding, 
formwork, cleaning and disposal of debris. Sum       

  Demolition Works          

B. 
Demolition works to 6" concrete block walls to 
internal             

  partitions. C.Y 34     

C. 
Demolition work to existing concrete counter in 
kitchen Sum       

D. Demolition work to existing timber cupboards. S.Y 10     
  Metal Burglar Bars         

  
Allow for supply and installation of new metal 
burglars          

  bars to window and front entrance door.         
E. 54" x 54" (window) No. 2     
F. 30" x 30" (window) No.  1     
G. 40" x 54" (window) No.  1     
H. 40" x 84" (door) No.  1     
  Kitchen Sink Relocation         

I. 
Allow for relocation/reuse of existing sink to inner 
bar         

  
section, to include all fittings, new 1/2" supply line 
and         

  
1 1/2" waste line and connection to existing 
system. Sum       

J. 
Allow for concrete work 1:2:4 mix for relocation 
of        

  kitchen sink. C.Y 1     
  Blocking Kitchen Doorway         

K. Allow for laying of 6" concrete blocks. S.Y 4     
            

L. Allow for plastering of concrete blocks. S.Y 8     

                                   Sub- Total pg. /1         

                                    Pg./1         
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Item
s 

Description 
Unit

s 
Qt
y 

 
Rates  

 
Amoun

t 
(XCD)  

  RENOVATION WORKS         
  Painting         

  
Allow for two coats of emulsion paint to new 
plastered          

  
areas and one coat to remainder existing internal 
and          

  external painted walls.         
A. Internal walls S.Y 94     
            

B. External walls S.Y 60     
            
  Tiling to Washrooms         

C. To floor ceramic tile 8" x 8" replacement. S.Y 4     
            
  Plumbing Repairs to Washrooms          

D. Allow for replacement of toilet seats No. 2     
            

E. Allow for replacement of tanks covers No. 2     
            
  Electrical Works         

F. Allow for testing of all electrical circuitry. Sum       
            

  
Allow for supply, installation of electrical fittings 
to          

  include all wiring.         
G. To 240 volt sockets outlets ( boxes included) No. 10     
            

H. To 2" PVC trunking L.F 50     
  Air Condition Units         
I. Allow for supply and installation of 20000 btu air         

  
conditioning units , to include all wiring and 
circuitry. No. 2     

  Ironmongery         
J. Allow for new dead bolts lock, nails, screws etc. Sum       
            
                                   Sub- Total pg./2         
                                    Pg./2         
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Item
s 

Description 
Unit

s 
Qt
y 

 
Rates  

 
Amoun

t 
(XCD)  

  SUMMARY RENOVATION WORKS         
            
            
  TO COLLECTION          
            

A. SUB-TOTAL PG/1         
            

B. SUB-TOTAL PG/2         
            
                                           TOTAL         

  
                                         VALUE ADDED TAX 
15%         

                                            GRAND TOTAL         

            
            
            
            
  …………………………….         
  Contractor's Name         
            
  ……………………………..         
  Contractor's Telephone         
            
  …………………………….         
  Date         
            
            
            
            
            
            
            
            
                                      pg/3         
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Lot 7 – Capuchin Resource Center – Digital Hub 

Item
s 

Description 
Unit

s 
Qt
y 

 
Rates  

 
Amoun

t 
(XCD)  

  RENOVATION WORKS         
  Preliminaries          

A. 
Allow for the inclusion of all preliminaries to 
execute          

  
the as detailed project to include scaffolding, 
formwork, cleaning and disposal of debris. Sum       

            
  Concrete Works          

  
Allow for construction of a walkway 4" x4'-0" x 
25'-0"         

  to access building.         
            
  To 1:2:4 concrete mix for walkway C.Y 1.5     
            

B. Demolish existing timber cupboards to classroom. Sum       
            
  New Timber Partition          

  
Supply, fabricate and install new timber partition 
about          

  existing to roof level.         
            

C. To 2" x 4" treated timber studs L.Y 36     
            

D. To 3/8" groove ply S.Y 12     
            
  Painting         

  
Allow for two coats of emulsion paint to painted 
wall         

  areas and two coats to timber surfaces          
            

E. Internal walls surfaces S.Y 75     
            

F. Internal timber surfaces S.Y 39     

                                   Sub- Total pg. /1         
            
                                    Pg./1         
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Item
s 

Description 
Unit

s 
Qt
y 

 
Rates  

 
Amoun

t 
(XCD)  

  RENOVATION WORKS         
            
  Electrical Works         
            

A. Allow for testing of all electrical circuitry. Sum       
            

  
Allow for supply and installation of electrical 
fittings to          

  include all wiring.         
            

B. To 240-volt sockets outlets (boxes included) No. 8     
            

C. To 2" PVC trunking L.F 30     
            
  Air Condition Units         
            

D. Allow for supply and installation of 20000 btu air         

  
conditioning units, to include all wiring and 
circuitry. No. 1     

            
  Ironmongery         
            

E. 
Allow for supply and installation of dead bolts 
lock         

  to front entrance door, nails, handles, tower bolts,          
  screws and expansion bolts etc., Sum       
            
            
            
            
            
            
                             Sub - Total pg./2         
            
                                    Pg./2         
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Item
s 

Description 
Unit

s 
Qt
y 

 
Rates  

 
Amoun

t 
(XCD)  

  SUMMARY RENOVATION WORKS         
            
            
  TO COLLECTION          
            

A. SUB-TOTAL PG/1         
            

B. SUB-TOTAL PG/2         
            
                                           TOTAL         

  
                                         VALUE ADDED TAX 
15%         

                                            GRAND TOTAL         
            
            
            
            
            
            
            
  …………………………….         
  Contractor's Name         
            
  ……………………………..         
  Contractor's Telephone         
            
  …………………………….         
  Date         
            
            
            
            
            
                                      Pg./3         
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Lot 8 – Thibaud Community Center – Digital Hub 

Ite
ms 

Description 
Uni
ts 

Qt
y 

 
Rate

s  

 
Amou

nt 
(XCD)  

  RENOVATION WORKS         
  Preliminaries          

A. Allow for the inclusion of all preliminaries to execute          

  
the as detailed project to include scaffolding, 
formwork, cleaning and disposal of debris. Sum       

  Demolition Works          
B. Demolish all damaged concrete balusters to front         
  verandah (20 #) Sum       
  Concrete Works          

C. Allow for repair work to damaged window sill Sum       

D. 
Allow for supply and replacement of concrete 
balusters          

  to match existing  No. 20     
            

E. To repair works to concrete coping wall to verandah Sum       
            
  Sky light          

F. 
Supply and install new skylight 3/8" plain glass to 
main         

  door (3'-0" x 12") Sum       
            
  New Back Exit Door         

G. Allow for removal of existing door, supply and install          
  new 30" x 80" pannelled door  No. 1     
            
  Drop Shed (36" x 30")         

H. Allow for supply and installation of new drop shed to         

  
back exit doorway (i.e., timber framework with 
galvanize sheeting) 

Sum
        

          
  Metal Front Gate (4'-0" x 6'-0")         
I. Allow for repairs works to include painting. Sum       
      

                                   Sub- Total pg./1         
                                    Pg./1         
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Item
s 

Description 
Unit

s 
Qt
y 

 
Rates  

 
Amoun

t 
(XCD)  

  RENOVATION WORKS         
            
  Painting         

  
Allow for two coats of emulsion paint to new 
plastered          

  
areas and one coat to remainder existing internal 
and          

  external painted walls.         
            

A. Internal walls S.Y 59     
B. External walls S.Y 82     
  Plumbing Repairs to Washroom         

C. Allow for all plumbing repair works Sum       
            
  Electrical Works         

D. Allow for testing of all electrical circuitry. Sum       
            

  
Allow for supply and installation of electrical 
fittings to          

  include all wiring.         
            

E. To 240-volt sockets outlets (boxes included) No. 8     
            

F. To 1" square PVC trunking L.F 30     
            
  Air Condition Units         

G. Allow for supply and installation of 20000 btu air         

  
conditioning units, to include all wiring and 
circuitry. No. 1     

            
  Ironmongery         

H. Allow for supply and installation of dead bolts lock         

  
to front entrance door, nails, handles, tower bolts, 
screws         

  expansion bolts etc., Sum       
            
                             Sub - Total pg./2         
                                    Pg./2         
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Items Description Units Qty  Rates  
 Amount 
(XCD)  

  SUMMARY RENOVATION WORKS         
            
            
  TO COLLECTION          
            

A. SUB-TOTAL PG/1         
            

B. SUB-TOTAL PG/2         
            
                                           TOTAL         
                                           VALUE ADDED TAX 15%         

                                            GRAND TOTAL         

            
            
            

            
            
            
            
  …………………………….         
  Contractor's Name         
            
  ……………………………..         
  Contractor's Telephone         
            
  …………………………….         
  Date         
            

            

            

            
            
            
            
                                      pg/3         
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 Lot 9 – Bense Community Center – Digital Hub 

Item
s 

Description 
Unit

s 
Qt
y 

 
Rates  

 
Amoun

t 
(XCD)  

  RENOVATION WORKS         
  Preliminaries          
            

A. 
Allow for the inclusion of all preliminaries to 
execute          

  
the as detailed project to include scaffolding, 
formwork, cleaning and disposal of debris. Sum       

            
  Demolition Works          
            

B. Demolish existing timber cupboards to classroom. Sum       
            
  New Timber Partition          
            

  
Supply, fabricate and install new timber partition 
above         

  existing to roof level.         
            

C. To 2" x 4" treated timber studs L.Y 36     
            

D. To 3/8" groove ply S.Y 12     
            
  Painting         
            

  
Allow for two coats of emulsion paint to painted 
wall         

  areas and two coats to timber surfaces          
            

E. Internal walls surfaces S.Y 75     
            

F. Internal timber surfaces S.Y 80     
            

                                   Sub- Total pg./1         
            
                                    Pg./1         
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Items Description Units Qty  Rates  
 Amount 
(XCD)  

  RENOVATION WORKS         
            
  Electrical Works         

            
A. Allow for testing of all electrical circuitry. Sum       
            
  Allow for supply and installation of electrical fittings to         
  include all wiring.         
            

B. To 240-volt sockets outlets (boxes included) No. 8     
            

C. To 2" PVC trunking L.F 40     
            
  Air Condition Units         
            

D. Allow for supply and installation of 20000 btu air         
  conditioning units, to include all wiring and circuitry. No. 1     
            
  Ironmongery         
            

E. Allow for supply and installation of dead bolts lock         
  to front entrance door, nails, handles, tower bolts,          
  screws and expansion bolts etc., Sum       
            
            
            
            
            
            
            
            
                             Sub - Total pg./2         

            
                                    Pg./2         
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Item
s 

Description 
Unit

s 
Qt
y 

 
Rates  

 
Amoun

t 
(XCD)  

  SUMMARY RENOVATION WORKS         
            
            
  TO COLLECTION          
            

A. SUB-TOTAL PG/1         
            

B. SUB-TOTAL PG/2         
            
                                           TOTAL         

  
                                         VALUE ADDED TAX 
15%         

                                            GRAND TOTAL         

            
            
            
            
            
            
            
  …………………………….         
  Contractor's Name         
            
  ……………………………..         
  Contractor's Telephone         
            
  …………………………….         
  Date         
            
            
            
            
            
            
                                      Pg./3         
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Technical Proposal 

 

The Contractor shall provide: 

- the names and details of the suitably qualified key personnel to perform the Contract 

- adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment for the Contract 

- information on Site organization 

- its method statement on the execution of the works 

- mobilization and construction schedule 

- A summary of other information, if any, that the Contractor considers relevant  
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 ANNEX 3: Contract Forms 
Contract Agreement 

 
THIS AGREEMENT made the . . . . . .day of . . . . . . . . . , between Ministry of Public Works 
and the Digital Economy,  (hereinafter “the Employer”), of the one part, and . . . . . [name of 
the Contractor]. . . . .(hereinafter “the Contractor”), of the other part: 
 
WHEREAS the Employer invited a Quotation for the execution of Works, Retrofitting of the 
Digital Hub Satellite Sites to support delivery of the Digital Skills Training Programme”, 
and has accepted the Quotation by the Contractor for the Works: 

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part 
of this Agreement. This Agreement shall prevail over all other Contract documents.  

(a) the Letter of Award of Contract 

(b) the Contractor’s Quotation 

(c) the Conditions of Contract, including Appendices  

(d) the Specifications 

(e) the Drawings  

(f) Bill of Quantities; 1 and 

(g) any other document listed in the CC as forming part of the Contract. 

3. In consideration of the payments to be made by the Employer to the Contractor as 
specified in this Agreement, the Contractor hereby covenants with the Employer to 
execute the Works and to remedy defects therein in conformity in all respects with the 
provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects therein, the 
Contract Price or such other sum as may become payable under the provisions of the 
Contract at the times and in the manner prescribed by the Contract. 

 

 
1  In lump-sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
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IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 
accordance with the laws of the Commonwealth of Dominica on the day, month and year 
specified above. 

 
for and on behalf of the Employer    for and on behalf the Contractor 
 
 

Signed by:  Signed by:  

ROLAND ROYER (MR) 
PERMANENT SECRETARY 

 

in the 
presence 
of: 

 in the 
presence 
of: 

 

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date 
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Conditions of Contract 
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Conditions of Contract 

[Note: All italicized text is for use in completing the contract and 
shall be deleted from the final Conditions of Contract] 

A.  General 

 

1. Definitions 1.1 The following words and expressions shall have the meanings 
hereby assigned to them. Boldface type is used to identify 
defined terms. 

(a) The Accepted Contract Amount means the amount 
accepted in the Letter of Award of Contract for the 
execution and completion of the Works and the 
remedying of any defects. 

(b) The Activity Schedule is a schedule of the activities 
comprising the construction, installation, testing, and 
commissioning of the Works in a lump-sum contract. It 
includes a lump-sum price for each activity, which is 
used for valuations and for assessing the effects of 
Variations and Compensation Events. 

(c) The Adjudicator is the person appointed jointly by the 
Employer and the Contractor to resolve disputes in the 
first instance, as provided for in CC 21. 

(d) “Bank” means the World Bank and refers to the 
International Bank for Reconstruction and Development 
(IBRD) or the International Development Association 
(IDA). 

(e) Bill of Quantities means the priced and completed Bill of 
Quantities forming part of the Contractor’s Quotation. 

(f) Compensation Events are those defined in CC 40. 

(g) The Completion Date is the date of completion of the 
Works as certified by the Project Manager, in accordance 
with CC 49.1. 

(h) The Contract is the Contract between the Employer and 
the Contractor to execute, complete, and maintain the 
Works. It consists of the documents listed in CC 3.3 
below. 

(i) The Contractor is the party whose Quotation to carry out 
the Works has been accepted by the Employer. 

(j) The Contractor’s Quotation is the completed quotation 
document submitted by the Contractor to the Employer. 
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(k) The Contract Price is the Accepted Contract Amount 
stated in the Letter of Award of Contract and thereafter 
as adjusted in accordance with the Contract. 

(l) Days are calendar days; months are calendar months. 

(m) Dayworks are varied work inputs subject to payment on 
a time basis for the Contractor’s employees and 
Equipment, in addition to payments for associated 
Materials and Plant. 

(n) A Defect is any part of the Works not completed in 
accordance with the Contract. 

(o) The Defects Liability Certificate is the certificate issued 
by Project Manager upon correction of defects by the 
Contractor. 

(p) The Defects Liability Period is the period specified in 
CC 2.12 and calculated from the Completion Date. 

(q) Drawings means the drawings of the Works, as included 
in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Employer in 
accordance with the Contract, include calculations and 
other information provided or approved by the Project 
Manager for the execution of the Contract. 

(r) The Employer is the party who employs the Contractor 
to carry out the Works, as specified in CC 2.1. 

(s) Equipment is the Contractor’s machinery and vehicles 
brought temporarily to the Site to construct the Works. 

(t) “In writing” or “written” means hand-written, type-
written, printed or electronically made, and resulting in a 
permanent record. 

(u) The Intended Completion Date is the date on which it is 
intended that the Contractor shall complete the Works as 
specified in CC 2.1.   

(v) Materials are all supplies, including consumables, used 
by the Contractor for incorporation in the Works. 

(w) Plant is any integral part of the Works that shall have a 
mechanical, electrical, chemical, or biological function. 

(x) The Project Manager is the person named in CC 2.1 (or 
any other competent person appointed by the Employer 
and notified to the Contractor, to act in replacement of 
the Project Manager) who is responsible for supervising 
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the execution of the Works and administering the 
Contract. 

(y) The Site is the area defined as such in the CC 2.1. 

(z) Site Investigation Reports are those, if any, that were 
included in the request for quotations documents and are 
factual and interpretative reports about the surface and 
subsurface conditions at the Site. 

(aa) Specifications means the Specifications of the Works 
included in the Contract and any modification or addition 
made or approved by the Project Manager. 

(bb) The Start Date is given in CC 2.1. It is the latest date 
when the Contractor shall commence execution of the 
Works.   

(cc) A Subcontractor is a person or corporate body who has 
a Contract with the Contractor to carry out a part of the 
work in the Contract, which includes work on the Site. 

(dd) Temporary Works are works designed, constructed, 
installed, and removed by the Contractor that are needed 
for construction or installation of the Works. 

(ee) A Variation is an instruction given by the Project 
Manager which varies the Works. 

(ff) The Works are what the Contract requires the Contractor 
to construct, install, and turn over to the Employer, as 
defined in the CC 2.1. 

(gg) “Contractor’s Personnel” refers to all personnel whom 
the Contractor utilizes on the Site or other places where 
the Works are carried out, including the staff, labor and 
other employees of each Subcontractor. 

(hh) “Key Personnel” means the positions (if any) of the 
Contractor’s personnel that are included in the contract.  

(ii) “Sexual Exploitation and Abuse” “(SEA)” means the 
following: 

Sexual Exploitation is defined as any actual or 
attempted abuse of position of vulnerability, 
differential power or trust, for sexual purposes, 
including, but not limited to, profiting monetarily, 
socially or politically from the sexual exploitation of 
another;  
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Sexual Abuse is defined as the actual or threatened 
physical intrusion of a sexual nature, whether by force 
or under unequal or coercive conditions;   

(jj) “Sexual Harassment” “(SH)” is defined as unwelcome 
sexual advances, requests for sexual favors, and other 
verbal or physical conduct of a sexual nature by the 
Contractor’s Personnel with other Contractor’s or 
Employer’s Personnel; and  

(kk) “Employer’s Personnel” refers to the Project Manager 
and all other staff, labor and other employees (if any) of 
the Project Manager and of the Employer engaged in 
fulfilling the Employer’s obligations under the Contract; 
and any other personnel identified as Employer’s 
Personnel, by a notice from the Employer or the Project 
Manager to the Contractor. 

 1.2  General  

(a) The Employer is: Ministry of Public Works and the 
Digital Economy, 1st Floor, Government Headquarters, 
Kennedy Avenue, Roseau, Commonwealth of 
Dominica; Mr. Roland Royer, Permanent Secretary 

(b) The Intended Completion Date for the whole of the 
Works shall be: [insert date] 

[If different dates are specified for completion of the 
Works by section (“sectional completion” or 
milestones), these dates should be listed here] 

(c) The Project Manager is: Dr. Jermaine Jewel Jean-
Pierre, Project Manager, Project Implementation Unit, 
Caribbean Digital Transformation Project (CARDTP), 
Ministry of Public Works and the Digital Economy, 
Second Floor, First Domestic Building, 19-21 King 
George V Street, Roseau, 00109-8000, Commonwealth 
of Dominica 

(d) The Site is located at [insert address of Site] and is 
defined in drawings No.  [insert numbers] 

(e) The Start Date shall be: [insert date]. 

(f) The Works consist of: [insert brief summary, including 
relationship to other contracts under the Project] 

1.3 Any notice given by one Party to the other pursuant to the 
Contract shall be in writing to the address hereafter using the 
quickest available method such as electronic mail with proof of 
receipt. 
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Address for notices to the Employer: 

Dr. Jermaine Jewel Jean-Pierre, 
Project Manager, 
Project Implementation Unit, 
Caribbean Digital Transformation Project (CARDTP), 
Ministry of Public Works and the Digital Economy,  
Second Floor First Domestic Building, 
19-21 King George V Street, 
Roseau, 
00109-8000, 
Commonwealth of Dominica 
Jeanpierrej@dominica.gov.dm  
cc: dtp.procurement@gmail.com  

Address for notices to the Contractor: 

[insert the name of officer authorized to receive notices]  

[title/position] 
[department/work unit] 
[address] 

           [Electronic mail address] 

1.4 In accordance with CC 3.2, Sectional Completions  are: [insert 
nature and dates, if appropriate; otherwise delete] 

1.5 The language of the contract is [insert name of the language. 
The language shall be that of the Quotation].  

1.6 The Contract shall be governed by the law of Commonwealth 
of Dominica. 

The contract specific information for the listed Conditions of 
Contract (CC) clauses follows: 

1.7 CC 12: The minimum insurance amounts and deductibles shall 
be: 

(a) for loss or damage to the Works, Plant and Materials: 
[insert amounts]. 

(b) For loss or damage to Equipment: [insert amounts]. 

(c) for loss or damage to property (except the Works, 
Plant, Materials, and Equipment) in connection with 
Contract [insert amounts]. 

(d) for personal injury or death: of the Contractor’s 
employees: [amount] of other people: [amount]. 

1.8 CC 13: Site Data are: [list Site Data]. 
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1.9 CC 18:  Site Possession Date(s) shall be: [insert location(s) 
and date(s)] 

1.10 CC 21: Appointing Authority of Adjudicator: [insert name of 
Authority]. 

1.11 CC 25.1: A Program for the Works shall be submitted within: 
[insert: number] days from the date of the Letter of Award of 
Contract. 

1.12 CC 25.2: The period for submission of progress reports 
is:[insert period].  

1.13 CC 33: The Defects Liability Period shall be: [insert number] 
days from the date of Completion.  

1.14 CC 43: The retention amount shall be [insert percentage].  

1.15 CC 44.1: The liquidated damages for the whole of the Works 
shall be: [insert percentage] of the final Contract Price per day..   

1.16 CC 44.1: The maximum amount of liquidated damages for 
the whole of the Works is: [insert percentage] of the final 
Contract Price. 

1.17 CC 44.3: the Bonus for the whole of the Works is: [insert 
percentage] of the final Contract Price per day. The maximum 
amount of Bonus for the whole of the Works is [insert 
percentage] of the final Contract Price. [If early completion 
would provide benefits to the Employer, this clause should 
remain; otherwise delete. The Bonus is usually numerically 
equal to the liquidated damages.] 

1.18 CC 45: The Advance Payment shall be: [insert %] of the 
Accepted Contract Amount and shall be paid to the Contractor 
no later than [insert number of days] after the Contractor 
submits an acceptable Bank Guarantee. [The Employer may 
decide to waive the requirement for a bank guarantee for 
advance payments not exceeding 10% of the Accepted 
Contract Amount.] 

[The Employer may decide to waive the requirement for 
Performance Security for the subject emergency procurement. If a 
Performance Security is required, insert the following: 

1.19 CC 46: The Performance Security amount shall be for an 
amount of: [insert %] of the Accepted Contract Amount. [insert 
percentage; not exceeding 10% for Bank guarantee and 30% 
for performance bonds.]  

1.20 CC 52.1: The date by which operating and maintenance 
manuals are required is [insert date]. In accordance with CC 
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52.1, the date by which “as built” drawings are required is 
[insert date]. 

1.21 CC 52.2: The amount to be withheld: [insert amount]. 

1.22 CC 54.1: The percentage to apply to the value of the work not 
completed is: [insert percentage]. [insert percentage, 
considering the Employer’s additional cost for completing the 
Works ] 

2. Interpretation 2.1 In interpreting these CC, words indicating one gender include 
all genders. Words indicating the singular also include the 
plural and words indicating the plural also include the singular.  
Headings have no significance. Words have their normal 
meaning under the language of the Contract unless specifically 
defined. The Project Manager shall provide instructions 
clarifying queries about these CC. 

2.2 If sectional completion is specified in CC 2.3, references in the 
CC to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion 
Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 
following order of priority: 

(a) the Contract Agreement, 

(b) The Letter of Award of Contract 

(c) The Contractor’s Quotation, 

(d) the Conditions of Contract, including Appendices 

(e) the Specifications, 

(f) the Drawings, 

(g) the Bill of Quantities,1 and 

(h) any other document [include other documents if any]. 

3. Prohibitions 3.1 Throughout the execution of the Contract, the Contractor shall 
comply with the import of goods and services prohibitions in 
the Employer’s country when 

(a) as a matter of law or official regulations, the Borrower’s 
country prohibits commercial relations with that country; 
or  

(b) by an act of compliance with a decision of the United 
Nations Security Council taken under Chapter VII of the 

 
1  In lump-sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
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Charter of the United Nations, the Borrower’s Country 
prohibits any import of goods from that country or any 
payments to any country, person, or entity in that country.  

4. Project 
Manager’s 
Decisions 

4.1 Except where otherwise specifically stated, the Project 
Manager shall decide contractual matters between the 
Employer and the Contractor in the role representing the 
Employer. 

5. Subcontracting 5.1 The Contractor may subcontract with the approval of the 
Project Manager but may not assign the Contract without the 
approval of the Employer in writing. Subcontracting shall not 
alter the Contractor’s obligations.  

6. Cooperation 6.1 The Contractor shall cooperate with and allow appropriate 
opportunities for other contractors, public authorities, utilities, 
and the Employer, to carry out on or near the Site work, if any, 
not included in the Contract.  



Contract Forms 49 

7. Personnel and 
Equipment 

7.1 The Contractor shall employ the Key Personnel and use the 
Equipment identified in its quotation, to carry out the Works or 
other personnel and Equipment approved by the Project 
Manager. The Project Manager shall approve any proposed 
replacement of Key Personnel and Equipment only if their 
relevant qualifications or characteristics are substantially equal 
to or better than those proposed in the quotation. 

7.2 The Project Manager may require the Contractor to remove (or 
cause to be removed) any person employed on the Site or 
Works, including the Key Personnel (if any), who: 

(a) persists in any misconduct or lack of care; 

(b) carries out duties incompetently or negligently; 

(c) fails to comply with any provision of the Contract; 

(d) persists in any conduct which is prejudicial to safety, 
health, or the protection of the environment; 

(e) engages in Sexual Harassment, Sexual Exploitation, 
Sexual Abuse or in any form of sexual activity with 
individuals under the age of 18 except in case of pre-
existing marriage; 

(f) based on reasonable evidence, is determined to have 
engaged in Fraud and Corruption during the execution of 
the Works; or 

(g) has been recruited from the Employer’s Personnel. 

As appropriate, the Contractor shall then promptly appoint (or 
cause to be appointed) a suitable replacement with equivalent 
skills and experience.  

7.3 Labor 

8.3.1 Engagement of Staff and Labor. The Contractor shall provide 
and employ on the Site for the execution of the Works such 
skilled, semi-skilled and unskilled labor as is necessary for the 
proper and timely execution of the Contract. The Contractor is 
encouraged, to the extent practicable and reasonable, to employ 
staff and labor with appropriate qualifications and experience 
from sources within the Country. 

8.3.2 Labor Laws. The Contractor shall comply with all the relevant 
labor laws applicable to the Contractor’s Personnel, including 
laws relating to their employment, health, safety, welfare, 
immigration and emigration, and shall allow them all their 
legal rights.: 
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8.3.3 Facilities for Staff and Labor. [if facilities for staff and labor 
are to be provided by the Contractor, insert this sub-clause; 
otherwise delete] The Contractor shall provide and maintain all 
necessary accommodation and welfare facilities for the 
Contractor’s Personnel. 

8.3.4 Supply of Foodstuffs. [if food to its personnel is to be provided 
by the Contractor, insert this sub-clause; otherwise delete] 
The Contractor shall arrange for the provision of a sufficient 
supply of suitable food at reasonable prices for the Contractor’s 
Personnel for the purposes of or in connection with the 
Contract. 

8.3.5 Supply of Water. [if water to its personnel is to be provided by 
the Contractor, insert this sub-clause; otherwise delete] The 
Contractor shall, having regard to local conditions, provide on 
the Site an adequate supply of drinking and other water for the 
use of the Contractor’s Personnel. 

8.3.6 Forced Labor. The Contractor, including its Subcontractors, 
shall not employ or engage forced labor. Forced labor consists 
of any work or service, not voluntarily performed, that is 
exacted from an individual under threat of force or penalty, and 
includes any kind of involuntary or compulsory labor, such as 
indentured labor, bonded labor or similar labor-contracting 
arrangements.  

No persons shall be employed or engaged who have been 
subject to trafficking. Trafficking in persons is defined as the 
recruitment, transportation, transfer, harboring or receipt of 
persons by means of the threat or use of force or other forms of 
coercion, abduction, fraud, deception, abuse of power, or of a 
position of vulnerability, or of the giving or receiving of 
payments or benefits to achieve the consent of a person having 
control over another person, for the purposes of exploitation. 

8.3.7 Child Labor. The Contractor, including its Subcontractors, 
shall not employ or engage a child under the age of 14 unless 
the national law specifies a higher age (the minimum age).  

The Contractor, including its Subcontractors, shall not employ 
or engage a child between the minimum age and the age of 18 
in a manner that is likely to be hazardous, or to interfere with, 
the child’s education, or to be harmful to the child’s health or 
physical, mental, spiritual, moral, or social development. 

The Contractor including its Subcontractors, shall only 
employ or engage children between the minimum age and the 
age of 18 after an appropriate risk assessment has been 
conducted by the Contractor with the Project Manager’s 
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approval. The Contractor shall be subject to regular 
monitoring by the Project Manager that includes monitoring 
of health, working conditions and hours of work.  

Work considered hazardous for children is work that, by its 
nature or the circumstances in which it is carried out, is likely 
to jeopardize the health, safety, or morals of children. Such 
work activities prohibited for children include work: 

(a) with exposure to physical, psychological or sexual 
abuse; 

(b) underground, underwater, working at heights or in 
confined spaces;  

(c) with dangerous machinery, equipment or tools, or 
involving handling or  

(d) transport of heavy loads;  

(e) in unhealthy environments exposing children to 
hazardous substances, agents, or processes, or to 
temperatures, noise or vibration damaging to health; or 

(f) under difficult conditions such as work for long hours, 
during the night or in confinement on the premises of the 
employer. 

8.3.8 Employment Records of Workers. The Contractor shall keep 
complete and accurate records of the employment of labor at 
the Site. 

8.3.9 Non-Discrimination and Equal Opportunity. The Contractor 
shall not make decisions relating to the employment or 
treatment of Contractor’s Personnel on the basis of personal 
characteristics unrelated to inherent job requirements. The 
Contractor shall base the employment of Contractor’s 
Personnel on the principle of equal opportunity and fair 
treatment, and shall not discriminate with respect to any 
aspects of the employment relationship. 

8.3.10 Contractor’s Personnel Grievance Mechanism. The 
Contractor shall have a proportionate grievance mechanism for 
Contractor’s Personnel.  

8.3.11 Awareness of Contractor’s Personnel. The Contractor shall 
provide appropriate awareness to relevant Contractor’s 
Personnel on any applicable environmental and social aspects 
of the Contract, including on health, safety and prohibition of 
SEA and SH. 
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8. Employer’s and 
Contractor’s 
Risks 

8.1 The Employer carries the risks which this Contract states are 
Employer’s risks, and the Contractor carries the risks which this 
Contract states are Contractor’s risks. 

9. Employer’s 
Risks 

9.1 From the Start Date until the Defects Liability Certificate has 
been issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 
property (excluding the Works, Plant, Materials, and 
Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the 
purpose of the Works, which is the unavoidable 
result of the Works or 

(ii) negligence, breach of statutory duty, or interference 
with any legal right by the Employer or by any 
person employed by or contracted to him except the 
Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 
Equipment to the extent that it is due to a fault of the 
Employer or in the Employer’s design, or due to war or 
radioactive contamination directly affecting the country 
where the Works are to be executed. 

9.2 From the Completion Date until the Defects Liability 
Certificate has been issued, the risk of loss of or damage to the 
Works, Plant, and Materials is an Employer’s risk except loss 
or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which 
was not itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the 
Completion Date. 

10. Contractor’s 
Risks 

10.1 From the Starting Date until the Defects Liability Certificate 
has been issued, the risks of personal injury, death, and loss of 
or damage to property (including, without limitation, the 
Works, Plant, Materials, and Equipment) which are not 
Employer’s risks are Contractor’s risks. 

11. Insurance 11.1 The Contractor shall provide, in the joint names of the 
Employer and the Contractor, insurance cover from the Start 
Date to the end of the Defects Liability Period, in the amounts 
and deductibles specified in CC 2.6, for listed events which are 
due to the Contractor’s risks: 
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11.2 Policies and certificates for insurance shall be delivered by the 
Contractor to the Project Manager for the Project Manager’s 
approval before the Start Date. All such insurance shall provide 
for compensation to be payable in the types and proportions of 
currencies required to rectify the loss or damage incurred. 

11.3 If the Contractor does not provide any of the policies and 
certificates required, the Employer may effect the insurance 
which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise due 
to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due. 

11.4 Alterations to the terms of an insurance shall not be made 
without the approval of the Project Manager. 

11.5 Both parties shall comply with any conditions of the insurance 
policies. 

12. Site Data 12.1 The Contractor shall be deemed to have examined any Site Data 
referred to in CC 2.7, supplemented by any information 
available to the Contractor. 

13. Contractor to 
Construct the 
Works 

13.1 The Contractor shall construct and install the Works in 
accordance with the Specifications and Drawings.  

14. Approval by the 
Project Manager 

14.1 The Contractor shall submit Specifications and Drawings 
showing the proposed Temporary Works to the Project 
Manager, for his approval. 

14.2 The Contractor shall be responsible for design of Temporary 
Works. 

14.3 The Project Manager’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

14.4 The Contractor shall obtain approval of third parties to the 
design of the Temporary Works, where required. 

14.5 All Drawings prepared by the Contractor for the execution of 
the temporary or permanent Works, are subject to prior 
approval by the Project Manager before this use. 

15. Health, Safety 
and Protection 
of the 
Environment 

15.1 The Contractor shall be responsible for the safety of all 
activities on the Site, and for taking care of the health and safety 
of all persons entitled to be on the Site and any other place 
where the Works are being executed. 

15.2 The Contractor shall comply with all applicable health and 
safety regulations and laws. 
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15.3 Protection of the environment 

(a) The Contractor shall take all necessary measures to: protect 
the environment (both on and off the Site); and  

(b)  limit damage and nuisance to people and property resulting 
from pollution, noise and other results of the Contractor’s 
operations and/ or activities. 

In the event of damage to the environment, property and/or 
nuisance to people, on or off Site as a result of the Contractor’s 
operations, the Contractor shall agree with the Project Manager  
the appropriate actions and time scale to remedy, as practicable, 
the damaged environment to its former condition. The Contractor 
shall implement such remedies at its cost to the satisfaction of 
the Project Manager. 

16. Archaeological 
and Geological 
Findings 

16.1 All fossils, coins, articles of value or antiquity, structures, 
groups of structures, and other remains or items of geological, 
archaeological, paleontological, historical, architectural or 
religious interest found on the Site shall be placed under the 
care and custody of the Employer.  

17. Possession of the 
Site 

17.1 If possession of a part is not given by the date stated in CC 2.8, 
the Employer shall be deemed to have delayed the start of the 
relevant activities, and this shall be a Compensation Event. 

18. Access to the Site 18.1 The Contractor shall allow the Project Manager and any person 
authorized by the Project Manager access to the Site and to any 
place where work in connection with the Contract is being 
carried out or is intended to be carried out. 

19. Instructions, 
Inspections and 
Audits 

19.1 The Contractor shall carry out all instructions of the Project 
Manager which comply with the applicable laws where the Site 
is located. 

 19.2 The Contractor shall keep and shall make all reasonable efforts 
to cause its Subcontractors and subconsultants to keep, accurate 
and systematic accounts and records in respect of the Works in 
such form and details as will clearly identify relevant time 
changes and costs. 

 19.3 Inspections & Audit by the Bank 

Pursuant to paragraph 2.2 e. of Appendix A to the CC- Fraud 
and Corruption, the Contractor shall permit and shall cause its 
agents (where declared or not), subcontractors, subconsultants, 
service providers, suppliers, and personnel, to permit, the Bank 
and/or persons appointed by the Bank to inspect the site and/or 
the accounts, records and other documents relating to the 
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procurement process, selection and/or contract execution, and 
to have such accounts, records and other documents audited by 
auditors appointed by the Bank. The Contractor’s and its 
Subcontractors’ and subconsultants’ attention is drawn to CC 
23.1 (Fraud and Corruption) which provides, inter alia, that acts 
intended to materially impede the exercise of the Bank’s 
inspection and audit rights constitute a prohibited practice 
subject to contract termination (as well as to a determination of 
ineligibility pursuant to the Bank’s prevailing sanctions 
procedures). 

20. Appointment of 
the Adjudicator 

20.1 The Employer and the Contractor shall jointly appoint an 
adjudicator with relevant experience, within 7 (seven) days of 
contract signature. In case of disagreement between the 
Employer and the Contractor on the appointment of the 
Adjudicator within this period, either party will request the 
Appointing authority stated in CC 2.9, to appoint the 
Adjudicator within 7 (seven) days of receipt of such request.  

20.2 Should the Adjudicator resign or die, or should the Employer 
and the Contractor agree that the Adjudicator is not functioning 
in accordance with the provisions of the Contract, a new 
Adjudicator shall be jointly appointed by the Employer and the 
Contractor.  In case of disagreement between the Employer and 
the Contractor, within 14 (fourteen) days, the Adjudicator shall 
be designated by the Appointing Authority stated in CC 2.9, at 
the request of either party, within 7 (seven) days of receipt of 
such request. 

21. Procedure for 
Disputes 

21.1 If the Contractor believes that a decision taken by the Project 
Manager was either outside the authority given to the Project 
Manager by the Contract or that the decision was wrongly 
taken, the decision shall be referred to the Adjudicator within 
14 (fourteen) days of the notification of the Project Manager’s 
decision. 

21.2 The Adjudicator shall give a decision in writing within 14 
(fourteen) days of receipt of a notification of a dispute. The 
adjudicator’s cost (hourly fee and reimbursable expenses) shall 
be divided equally between the Employer and the Contractor, 
whatever decision is reached by the Adjudicator. 

21.3  Both parties shall attempt to settle the dispute amicably before 
commencement of arbitration. If the dispute is not settled 
amicably within 14 (fourteen) days of the Adjudicator’s written 
decision, either party may refer a decision of the Adjudicator to 
an Arbitrator. If neither party refers the dispute to arbitration 
within 28 (twenty eight) days of the Adjudicator’s written 
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decision, the Adjudicator’s decision shall be final and binding. 
The arbitration shall be conducted in accordance with the 
following arbitration procedures. [For smaller contracts, the 
institution is usually from the Employer’s Country.  For 
larger contracts, and contracts that are likely to be awarded to 
international contractors, it is recommended that the 
arbitration procedure of an international institution is used]   

[CC 22.3(a) shall be retained in the case of a Contract with a 
foreign Contractor and CC 22.3 (b) shall be retained in the 
case of a Contract with a national of the Employer’s Country.] 

(a) Contract with foreign Contractor: 

[unless the Employer chooses the commercial arbitration 
rules of another international arbitral institution, the 
following sample clause should be inserted:] 

All disputes arising out of or in connection with the present 
contract shall be finally settled under the Rules of 
Arbitration of the International Chamber of Commerce by 
one or more arbitrators appointed in accordance with the 
said Rules. 

(b) Contracts with Contractor national of the Employer’s 
Country: 

In the case of a dispute between the Employer and a 
Contractor who is a national of the Employer’s Country, 
the dispute shall be referred to adjudication or arbitration 
in accordance with the laws of the Employer’s Country.] 

22. Fraud and 
Corruption 

22.1 The Bank requires compliance with the Bank’s Anti-Corruption 
Guidelines and its prevailing sanctions policies and procedures 
as set forth in the WBG’s Sanctions Framework, as set forth in 
Appendix A to the CC. 

22.2 The Employer requires the Contractor to disclose any 
commissions or fees that may have been paid or are to be paid 
to agents or any other party with respect to the to the request for 
quotations or execution of the Contract. The information 
disclosed must include at least the name and address of the 
agent or other party, the amount and currency, and the purpose 
of the commission, gratuity or fee.  

23.  Security of the 
Site 

23.1 [Insert the following where the Contractor is responsible for 
the security of the Site] The Contractor shall be responsible for 
the security of the Site, and: 

(a) for keeping unauthorized persons off the Site;  
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(b) authorized persons shall be limited to the Contractor’s 
Personnel, the Employer’s Personnel, and to any other 
personnel identified as authorized personnel (including 
the Employer’s other contractors on the Site), by a notice 
from the Employer or the Project Manager to the 
Contractor. 

The Contractor shall require the security personnel to act within 
the applicable Laws.  

B.  Time Control 

24. Program and 
Progress Reports 

24.1 The Contractor shall submit for approval a Program for the 
Works, within the period stated in CC 2.10. The Contractor 
may revise the Program and submit it to the Project Manager 
again at any time.  A revised Program shall show any effect of 
Variations and Compensation Events. 

24.2 The Contractor shall monitor progress of the Works and submit 
progress reports to the Project manager at intervals no longer 
than the period stated in CC 2.11.   

24.3 In addition to the progress reports stated in CC 2.11, the 
Contractor shall inform the Project Manager immediately of 
any allegation, incident or accident in the Site, which has or is 
likely to have a significant adverse effect including, but is not 
limited to, any incident or accident causing fatality or serious 
injury; significant adverse effects or damage to private 
property; or any allegation of SEA and/or SH.  

The Contractor shall provide full details of such incidents or 
accidents to the Project Manager within the timeframe agreed 
with the Project Manager.  

25. Extension of the 
Completion Date 

25.1 The Project Manager shall extend the Intended Completion 
Date if a Compensation Event occurs or a Variation is issued 
which makes it impossible for Completion to be achieved by 
the Intended Completion Date without the Contractor taking 
steps to accelerate the remaining work, which would cause the 
Contractor to incur additional cost. 

25.2 If the Contractor has failed to give early warning of a delay or 
has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new Intended 
Completion Date. 

26. Acceleration 26.1 When the Employer wants the Contractor to finish before the 
Intended Completion Date, the Project Manager shall obtain 
priced proposals for achieving the necessary acceleration from 
the Contractor. If the Employer accepts these proposals, the 
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Intended Completion Date shall be adjusted accordingly and 
confirmed by both the Employer and the Contractor. 

26.2 If the Contractor’s priced proposals for an acceleration are 
accepted by the Employer, they are incorporated in the Contract 
Price and treated as a Variation. 

27. Delays Ordered 
by the Project 
Manager 

27.1 The Project Manager may instruct the Contractor to delay the 
start or progress of any activity within the Works. 

28. Management 
Meetings 

28.1 Either the Project Manager or the Contractor may require the 
other to attend a management meeting. The business of a 
management meeting shall be to review the plans for remaining 
work and to deal with matters raised in accordance with the 
early warning procedure. 

29. Early Warning 29.1 The Contractor shall warn the Project Manager at the earliest 
opportunity of specific likely future events or circumstances 
that may adversely affect the quality of the work, increase the 
Contract Price, or delay the execution of the Works.  

29.2 The Contractor shall cooperate with the Project Manager in 
making and considering proposals for how the effect of such an 
event or circumstance can be avoided or reduced by anyone 
involved in the work and in carrying out any resulting 
instruction of the Project Manager. 

C.  Quality Control 

30. Identifying 
Defects 

30.1 The Project Manager shall check the Contractor’s work and 
notify the Contractor of any Defects that are found. Such 
checking shall not affect the Contractor’s responsibilities. The 
Project Manager may instruct the Contractor to search for a 
Defect and to uncover and test any work that the Project 
Manager considers may have a Defect. 

31. Tests 31.1 If the Project Manager instructs the Contractor to carry out a 
test not specified in the Specifications to check whether any 
work has a Defect and the test shows that it does, the Contractor 
shall pay for the test and any samples. If there is no Defect, the 
test shall be a Compensation Event. 

32. Correction of 
Defects 

32.1 The Project Manager shall give notice to the Contractor of any 
Defects before the end of the Defects Liability specified in CC 
2.12. The Defects Liability Period shall be extended for as long 
as Defects remain to be corrected. 
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32.2 Every time notice of a Defect is given, the Contractor shall 
correct the notified Defect within the length of time specified 
by the Project Manager’s notice. 

33. Uncorrected 
Defects 

33.1 If the Contractor has not corrected a Defect within the time 
specified in the Project Manager’s notice, the Project Manager 
shall assess the cost of having the Defect corrected, and the 
Contractor shall pay this amount. 

D.  Cost Control 

34. Contract Price2 34.1 The Bill of Quantities shall contain priced items for the Works 
to be performed by the Contractor. The Bill of Quantities is used 
to calculate the Contract Price. The Contractor will be paid for 
the quantity of the work accomplished at the rate in the Bill of 
Quantities for each item. 

35. Changes in the 
Contract Price3 

35.1 If the final quantity of the work done differs from the quantity 
in the Bill of Quantities for the particular item by more than 25 
percent, provided the change exceeds 1 percent of the Accepted 
Contract Amount, the Project Manager shall adjust the rate to 
allow for the change. The Project Manager shall not adjust rates 
from changes in quantities if thereby the Accepted Contract 
Amount is exceeded by more than 15 percent, except with the 
prior approval of the Employer. 

35.2 If requested by the Project Manager, the Contractor shall 
provide the Project Manager with a detailed cost breakdown of 
any rate in the Bill of Quantities. 

36. Variations 36.1 All Variations shall be included in updated Programs4 produced 
by the Contractor. 

36.2 The Contractor shall provide the Project Manager with a 
quotation for carrying out the Variation when requested to do 
so by the Project Manager. The Project Manager shall assess 
the quotation, which shall be given within 7 (seven) days of the 

 
2  In lump-sum contracts, replace CC 35.1 as follows: 

35.1 The Contractor shall provide updated Activity Schedules within 7 (seven) days of being instructed 
to by the Project Manager.  The Activity Schedule shall contain the priced activities for the Works 
to be performed by the Contractor. The Activity Schedule is used to monitor and control the 
performance of activities on which basis the Contractor will be paid. If payment for materials on 
site shall be made separately, the Contractor shall show delivery of Materials to the Site separately 
on the Activity Schedule. 

3  In lump-sum contracts, replace entire CC 36 with new CC 36.1, as follows: 
36.1 The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or 

method of working made at the Contractor’s own discretion.  Prices in the Activity Schedule shall 
not be altered when the Contractor makes such changes to the Activity Schedule. 

4  In lump-sum contracts, add “and Activity Schedules” after “Programs.” 
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request or within any longer period stated by the Project 
Manager and before the Variation is ordered. 

36.3 If the Contractor’s quotation is unreasonable, the Project 
Manager may order the Variation and make a change to the 
Contract Price, which shall be based on the Project Manager’s 
own forecast of the effects of the Variation on the Contractor’s 
costs. 

36.4 If the Project Manager decides that the urgency of varying the 
work would prevent a quotation being given and considered 
without delaying the work, no quotation shall be given and the 
Variation shall be treated as a Compensation Event. 

36.5 The Contractor shall not be entitled to additional payment for 
costs that could have been avoided by giving early warning.  

36.6 If the work in the Variation corresponds to an item description 
in the Bill of Quantities and if, in the opinion of the Project 
Manager, the quantity of work above the limit stated in CC 36.1 
or the timing of its execution do not cause the cost per unit of 
quantity to change, the rate in the Bill of Quantities shall be 
used to calculate the value of the Variation. If the cost per unit 
of quantity changes, or if the nature or timing of the work in the 
Variation does not correspond with items in the Bill of 
Quantities, the quotation by the Contractor shall be in the form 
of new rates for the relevant items of work. 5 

37. Payment 
Certificates 

37.1 The Contractor shall submit to the Project Manager monthly 
statements of the estimated value of the work executed less the 
cumulative amount certified previously. 

37.2 The Project Manager shall check the Contractor’s monthly 
statement and certify the amount to be paid to the Contractor. 

37.3 The value of work executed shall be determined by the Project 
Manager. 

37.4 The value of work executed shall comprise the value of the 
quantities of work in the Bill of Quantities that have been 
completed.6 

37.5 The value of work executed shall include the valuation of 
Variations and Compensation Events. 

37.6 The Project Manager may exclude any item certified in a 
previous certificate or reduce the proportion of any item 

 
5  In lump-sum contracts, delete this paragraph. 
6  In lump-sum contracts, replace this paragraph with the following:  “The value of work executed shall 

comprise the value of completed activities in the Activity Schedule.” 
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previously certified in any certificate in the light of later 
information. 

38. Payments 38.1 Payments shall be adjusted for deductions for advance 
payments and retention. The Employer shall pay the Contractor 
the amounts certified by the Project Manager within 28 (twenty 
eight) days of the date of each certificate. If the Employer 
makes a late payment, the Contractor shall be paid interest on 
the late payment in the next payment. The interest rate shall be 
at the prevailing rate of interest for commercial borrowing for 
each of the currencies in which payments are made. 

38.2 Items of the Works for which no rate or price has been entered 
in shall not be paid for by the Employer and shall be deemed 
covered by other rates and prices in the Contract. 

39. Compensation 
Events 

39.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by 
the Site Possession Date pursuant to CC 2.8. 

(b) The Project Manager orders a delay or does not issue 
Drawings, Specifications, or instructions required for 
execution of the Works on time. 

(c) The Project Manager instructs the Contractor to uncover 
or to carry out additional tests upon work, which is then 
found to have no Defects. 

(d) The Project Manager unreasonably does not approve a 
subcontract to be let. 

(e) Ground conditions are substantially more adverse than 
could reasonably have been assumed before issuance of 
the Letter of Award of Contract from the information 
issued to Contractors (including the Site Investigation 
Reports), from information available publicly and from a 
visual inspection of the Site. 

(f) The Project Manager gives an instruction for dealing with 
an unforeseen condition, caused by the Employer, or 
additional work required for safety or other reasons. 

(g) Other contractors, public authorities, utilities, or the 
Employer does not work within the dates and other 
constraints stated in the Contract, and they cause delay or 
extra cost to the Contractor. 

(h) The advance payment is delayed. 

(i) The effects on the Contractor of any of the Employer’s 
Risks. 
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(j) The Project Manager unreasonably delays issuing a 
Certificate of Completion. 

39.2 If a Compensation Event would cause additional cost or would 
prevent the work being completed before the Intended 
Completion Date, the Contract Price shall be increased and/or 
the Intended Completion Date shall be extended. The Project 
Manager shall decide whether and by how much the Contract 
Price shall be increased and whether and by how much the 
Intended Completion Date shall be extended. 

39.3 As soon as information demonstrating the effect of each 
Compensation Event upon the Contractor’s forecast cost has 
been provided by the Contractor, it shall be assessed by the 
Project Manager, and the Contract Price shall be adjusted 
accordingly. If the Contractor’s forecast is deemed 
unreasonable, the Project Manager shall adjust the Contract 
Price based on the Project Manager’s own forecast. The Project 
Manager shall assume that the Contractor shall react 
competently and promptly to the event. 

39.4 The Contractor shall not be entitled to compensation to the 
extent that the Employer’s interests are adversely affected by 
the Contractor’s not having given early warning or not having 
cooperated with the Project Manager. 

40. Tax 40.1 The Project Manager shall adjust the Contract Price if taxes, 
duties, and other levies are changed between the date of 
submission of quotations for the Contract and the date of the 
last Completion certificate. The adjustment shall be the change 
in the amount of tax payable by the Contractor. 

41. Price 
Adjustment 

41.1 Prices shall not be adjusted for any fluctuations in the cost 
of inputs.  

42. Retention 42.1 The Employer shall retain from each payment due to the 
Contractor the proportion stated in CC 2.13 until Completion 
of the whole of the Works. 

42.2 Upon the issue of a Certificate of Completion of the Works by 
the Project Manager, in accordance with CC 49.1, half the total 
amount retained shall be repaid to the Contractor and half when 
the Defects Liability Period has passed and the Project Manager 
has certified that all Defects notified by the Project Manager to 
the Contractor before the end of this period have been corrected. 
The Contractor may substitute retention money with an “on 
demand” Bank guarantee. 
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43. Liquidated 
Damages and 
Bonuses 

43.1 The Contractor shall pay liquidated damages to the Employer 
at the rate per day stated in CC 2.14 for each day that the 
Completion Date is later than the Intended Completion Date.  
The total amount of liquidated damages shall not exceed the 
amount defined in CC 2.15. The Employer may deduct 
liquidated damages from payments due to the Contractor.  
Payment of liquidated damages shall not affect the Contractor’s 
liabilities. 

43.2 If the Intended Completion Date is extended after liquidated 
damages have been paid, the Project Manager shall correct any 
overpayment of liquidated damages by the Contractor by 
adjusting the next payment certificate.  The Contractor shall be 
paid interest on the overpayment, calculated from the date of 
payment to the date of repayment, at the rates specified in CC 
39.1. 

43.3 The Contractor shall be paid a Bonus calculated at the rate per 
calendar day stated in CC 2.16 for each day (less any days for 
which the Contractor is paid for acceleration) that the 
Completion is earlier than the Intended Completion Date. The 
Project Manager shall certify that the Works are complete, 
although they may not be due to be complete 

44. Advance 
Payment 

44.1 The Employer shall make advance payment to the Contractor 
in the amount specified in CC 2.17, against provision by the 
Contractor, if required in CC 2.17,  of an Unconditional Bank 
Guarantee in a form and by a bank acceptable to the Employer 
in amounts and currencies equal to the advance payment. The 
Guarantee shall remain effective until the advance payment has 
been repaid, but the amount of the Guarantee shall be 
progressively reduced by the amounts repaid by the Contractor.  

44.2 The Contractor is to use the advance payment only to pay for 
Equipment, Plant, Materials, and mobilization expenses 
required specifically for execution of the Contract. The 
Contractor shall demonstrate that advance payment has been 
used in this way by supplying copies of invoices or other 
documents to the Project Manager. 

44.3 The advance payment shall be repaid by deducting 
proportionate amounts from payments otherwise due to the 
Contractor, following the schedule of completed percentages of 
the Works on a payment basis. No account shall be taken of the 
advance payment or its repayment in assessing valuations of 
work done, Variations, price adjustments, Compensation 
Events, Bonuses, or Liquidated Damages. 
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45. Performance 
Security  

45.1 The Performance Security, if required in CC 2.18, shall be 
provided to the Employer no later than the date specified in the 
Letter of Acceptance and shall be issued in an amount specified 
in CC 2.18, by a bank or surety acceptable to the Employer, and 
denominated in the types and proportions of the currencies in 
which the Contract Price is payable. The Performance Security 
shall be valid until a date 28 days from the date of issue of the 
Certificate of Completion in the case of a Bank Guarantee, and 
until one year from the date of issue of the Certificate of 
Completion in the case of a Performance Bond. 

46. Dayworks 46.1 If applicable, the Dayworks rates in the Contractor’s Quotations 
shall be used only when the Project Manager has given written 
instructions in advance for additional work to be paid for in that 
way. 

46.2 All work to be paid for as Dayworks shall be recorded by the 
Contractor on forms approved by the Project Manager.  Each 
completed form shall be verified and signed by the Project 
Manager within two days of the work being done. 

46.3 The Contractor shall be paid for Dayworks subject to obtaining 
signed Dayworks forms. 

47. Cost of Repairs 47.1 Loss or damage to the Works or Materials to be incorporated in 
the Works between the Start Date and the end of the Defects 
Correction periods shall be remedied by the Contractor at the 
Contractor’s cost if the loss or damage arises from the 
Contractor’s acts or omissions. 

E.  Finishing the Contract 

48. Completion 48.1 The Contractor shall request the Project Manager to issue a 
Certificate of Completion of the Works, and the Project 
Manager shall do so upon deciding that the whole of the Works 
is completed. 

49. Taking Over 49.1 The Employer shall take over the Site and the Works within 7 
(seven) days of the Project Manager’s issuing a Certificate of 
Completion. 

50. Final Account 50.1 The Contractor shall supply the Project Manager with a detailed 
account of the total amount that the Contractor considers 
payable under the Contract before the end of the Defects 
Liability Period. The Project Manager shall issue a Defects 
Liability Certificate and certify any final payment that is due to 
the Contractor within 56 (fifty six) days of receiving the 
Contractor’s account if it is correct and complete. If it is not, the 
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Project Manager shall issue within 56 (fifty six) days a schedule 
that states the scope of the corrections or additions that are 
necessary. If the Final Account is still unsatisfactory after it has 
been resubmitted, the Project Manager shall decide on the 
amount payable to the Contractor and issue a payment 
certificate. 

51. Operating and 
Maintenance 
Manuals 

51.1 If “as built” Drawings and/or operating and maintenance 
manuals are required, the Contractor shall supply them by the 
dates stated in CC 2.19. 

51.2 If the Contractor does not supply the Drawings and/or manuals 
by the dates stated in CC 2.19, or they do not receive the Project 
Manager’s approval, the Project Manager shall withhold the 
amount stated in CC 2.20 from payments due to the Contractor. 

52. Termination 52.1 The Employer or the Contractor may terminate the Contract if 
the other party causes a fundamental breach of the Contract. 

52.2 Fundamental breaches of Contract shall include, but shall not 
be limited to, the following: 

 (a) the Contractor stops work for 28 (twenty eight) days 
when no stoppage of work is shown on the current 
Program and the stoppage has not been authorized by the 
Project Manager; 

(b) the Project Manager instructs the Contractor to delay the 
progress of the Works, and the instruction is not 
withdrawn within 28 (twenty eight) days; 

(c) the Employer or the Contractor is made bankrupt or goes 
into liquidation other than for a reconstruction or 
amalgamation; 

(d) a payment certified by the Project Manager is not paid by 
the Employer to the Contractor within 84 (eighty four) 
days of the date of the Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and 
the Contractor fails to correct it within a reasonable 
period of time determined by the Project Manager; 

(f) the Contractor does not maintain a Security, which is 
required;  

(g) the Contractor has delayed the completion of the Works 
for which the maximum amount of liquidated damages 
can be paid, as specified in CC 2.15; or 



Contract Forms 66 

(h) if the Contractor, in the judgment of the Employer has 
engaged in Fraud and Corruption, as defined in   
paragraph 2.2 a of the Appendix A to the CC, in 
competing for or in executing the Contract, then the 
Employer may, after giving 14 (fourteen) days written 
notice to the Contractor, terminate the Contract and expel 
him from the Site. 

52.3 Notwithstanding the above, the Employer may terminate the 
Contract for convenience. 

 52.4 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site 
as soon as reasonably possible. 

 52.5 When either party to the Contract gives notice of a breach of 
Contract to the Project Manager for a cause other than those 
listed under CC 53.2 above, the Project Manager shall decide 
whether the breach is fundamental or not. 

53. Payment upon 
Termination 

53.1 If the Contract is terminated because of a fundamental breach 
of Contract by the Contractor, the Project Manager shall issue 
a certificate for the value of the work done and Materials 
ordered less advance payments received up to the date of the 
issue of the certificate and less the percentage specified in CC 
2.21 to apply to the value of the work not completed. Additional 
Liquidated Damages shall not apply.  If the total amount due to 
the Employer exceeds any payment due to the Contractor, the 
difference shall be a debt payable to the Employer. 

53.2 If the Contract is terminated for the Employer’s convenience or 
because of a fundamental breach of Contract by the Employer, 
the Project Manager shall issue a certificate for the value of the 
work done, Materials ordered, the reasonable cost of removal 
of Equipment, repatriation of the Contractor’s personnel 
employed solely on the Works, and the Contractor’s costs of 
protecting and securing the Works, and less advance payments 
received up to the date of the certificate. 

54. Property 54.1 All Materials on the Site, Plant, Equipment, Temporary Works, 
and Works shall be deemed to be the property of the Employer 
if the Contract is terminated because of the Contractor’s default. 

55. Release from 
Performance 

55.1 If the Contract is frustrated by the outbreak of war or by any 
other event entirely outside the control of either the Employer 
or the Contractor, the Project Manager shall certify that the 
Contract has been frustrated. The Contractor shall make the Site 
safe and stop work as quickly as possible after receiving this 
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certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards to which a 
commitment was made. 

56. Suspension of 
Bank Loan or 
Credit 

56.1 In the event that the Bank suspends the Loan or Credit to the 
Employer, from which part of the payments to the Contractor 
are being made: 

(a) The Employer is obligated to notify the Contractor of 
such suspension within 7 (seven) days of having received 
the Bank’s suspension notice. 

(b) If the Contractor has not received sums due to it within 
the 28 (twenty eight) days for payment provided for in 
CC 39.1, the Contractor may immediately issue a 14 
(fourteen)-day termination notice. 
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APPENDIX A 
TO CONTRACT CONDITIONS 

 

Fraud and Corruption 
(Text in this Appendix shall not be modified) 

 
1. Purpose 

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement 
under Bank Investment Project Financing operations. 

2. Requirements 

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders 
(applicants/proposers),consultants, contractors and suppliers; any sub-contractors, sub-
consultants, service providers or suppliers; any agents (whether declared or not); and any 
of their personnel, observe the highest standard of ethics during the procurement process, 
selection and contract execution of Bank-financed contracts, and refrain from Fraud and 
Corruption. 

2.2 To this end, the Bank: 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly 
or indirectly, of anything of value to influence improperly the actions of 
another party; 

ii. “fraudulent practice” is any act or omission, including misrepresentation, 
that knowingly or recklessly misleads, or attempts to mislead, a party to 
obtain financial or other benefit or to avoid an obligation; 

iii. “collusive practice” is an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence 
improperly the actions of another party; 

iv. “coercive practice” is impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party; 

v. “obstructive practice” is: 

(a) deliberately destroying, falsifying, altering, or concealing of 
evidence material to the investigation or making false statements 
to investigators in order to materially impede a Bank 
investigation into allegations of a corrupt, fraudulent, coercive, 
or collusive practice; and/or threatening, harassing, or 
intimidating any party to prevent it from disclosing its 
knowledge of matters relevant to the investigation or from 
pursuing the investigation; or 
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(b) acts intended to materially impede the exercise of the Bank’s 
inspection and audit rights provided for under paragraph 2.2 e. 
below. 

b. Rejects a proposal for award if the Bank determines that the firm or individual 
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or 
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices 
in competing for the contract in question; 

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take 
other appropriate actions, including declaring misprocurement, if the Bank determines 
at any time that representatives of the Borrower or of a recipient of any part of the 
proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive 
practices during the procurement process, selection and/or execution of the contract in 
question,  without the Borrower having taken timely and appropriate action 
satisfactory to the Bank to address such practices when they occur, including by failing 
to inform the Bank in a timely manner at the time  they knew of the practices;  

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s 
prevailing sanctions policies and procedures, may sanction a firm or individual, either 
indefinitely or for a stated period of time, including by publicly declaring such firm or 
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed 
contract, financially or in any other manner;1 (ii) to be a nominated2 sub-contractor, 
consultant, manufacturer or supplier, or service provider of an otherwise eligible firm 
being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan 
made by the Bank or otherwise to participate further in the preparation or 
implementation of any Bank-financed project;  

e. Requires that a clause be included in bidding/request for proposals documents and in 
contracts financed by a Bank loan, requiring (i) bidders(applicants/proposers), 
consultants, contractors, and suppliers, and their sub-contractors, sub-consultants, 
service providers, suppliers, agents personnel, permit the Bank to inspect3 all accounts, 
records and other documents relating to the procurement process, selection and/or 
contract execution, and to have them audited by auditors appointed by the Bank. 

 
1  For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for 

pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated 
consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an 
addendum or amendment introducing a material modification to any existing contract. 

2  A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different 
names are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-
qualification application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the 
qualification requirements for the particular bid; or (ii) appointed by the Borrower.   

3  Inspections in this context usually are investigative (i.e., forensic) in nature.  They involve fact-finding activities undertaken by the 
Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of 
an allegation of possible Fraud and Corruption, through the appropriate mechanisms.  Such activity includes but is not limited to: 
accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant; 
accessing and examining any other documents, data and information (whether in hard copy or electronic format) 
deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant 
individuals; performing physical inspections and site visits; and obtaining third party verification of information. 
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Sample Letter of Award of Contract  
[modify as appropriate] 

[use letterhead paper of the Employer] 
 

[date]. . . . . . . 
 

To: . . . . . . . . . .  [ name and address of the Contractor] . . . . . . . . . .    
 
Subject: . . . . . . . . . .   [Notification of Award Contract No].  . . . . . . . . . .    

 
This is to notify you that your Quotation dated . . . . [insert date] . . . .  for execution of the . . 
. . . . . . . . [insert name of the contract and identification number, as given in the CC] . . . . . 
. . . . . for the Accepted Contract Amount of . . . . . . . . .[insert amount in numbers and words 
and name of currency], as corrected and modified in accordance with  the Request for 
Quotations is hereby accepted by our Agency. 

 
Please find enclosed herewith the Contract. You are requested to sign the contract within 
[insert no of days].  

 
[Insert the following only if Performance Security is required:] “You are also requested to 
furnish a Performance Security within [insert no of days] in accordance with the Conditions of 
the Contract, using for that purpose one of the Performance Security Forms attached to the 
Contract. 
 
 
Authorized Signature:   
Name and Title of Signatory:   
Name of Agency:   
 
Attachment: Contract  
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 [Delete if not applicable] 

[If Performance Security applies, this is recommended]  

Performance Security - Bank Guarantee 

 [Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Employer]   

Date: _ [Insert date of issue] 

PERFORMANCE GUARANTEE No.: [Insert guarantee reference number] 

Guarantor:  [Insert name and address of place of issue, unless indicated in the letterhead] 

We have been informed that _ [insert name of Contractor, which in the case of a joint venture 
shall be the name of the joint venture] (hereinafter called "the Applicant") has entered into 
Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary, 
for the execution of _ [insert name of contract and brief description of Works] (hereinafter 
called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, a performance 
guarantee is required. 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] 
(______) [insert amount in words],1 such sum being payable in the types and proportions of 
currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary’s 
complying demand supported by the Beneficiary’s statement, whether in the demand itself or 
in a separate signed document accompanying or identifying the demand, stating that the 
Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing 
to prove or to show grounds for your demand or the sum specified therein.  

This guarantee shall expire, no later than the …. Day of ……, 2… 2, and any demand for 
payment under it must be received by us at this office indicated above on or before that date.   

 
1  The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount 

specified in the Letter of Award of Contract less provisional sums, if any, and denominated either in the 
currency(ies) of the Contract or a freely convertible currency acceptable to the Beneficiary. 

2 Insert the date twenty-eight days after the expected completion date as described in CC 49.1. The Employer 
should note that in the event of an extension of this date for completion of the Contract, the Employer 
would need to request an extension of this guarantee from the Guarantor.  Such request must be in writing 
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This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 
Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) 
is hereby excluded. 
 

_____________________  
[signature(s)]  

 
  

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 
the final product. 

 

  

 
and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, 
the Employer might consider adding the following text to the form, at the end of the penultimate 
paragraph:  “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 
[six months][one year], in response to the Beneficiary’s written request for such extension, such request to 
be presented to the Guarantor before the expiry of the guarantee.” 
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[Delete if not applicable] 

Performance Security - Performance Bond 

By this Bond [insert name of Principal] as Principal (hereinafter called “the Contractor”) and 
[insert name of Surety] as Surety (hereinafter called “the Surety”), are held and firmly bound 
unto [insert name of Employer] as Obligee (hereinafter called “the Employer”) in the amount 
of [insert amount in words and figures], for the payment of which sum well and truly to be 
made in the types and proportions of currencies in which the Contract Price is payable, the 
Contractor and the Surety bind themselves, their heirs, executors, administrators, successors 
and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS the Contractor has entered into a written Agreement with the Employer dated the 
  day of  , 20  , for [name of contract and brief 
description of Works] in accordance with the documents, plans, specifications, and 
amendments thereto, which to the extent herein provided for, are by reference made part hereof 
and are hereinafter referred to as the Contract. 
 
NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 
promptly and faithfully perform the said Contract (including any amendments thereto), then 
this obligation shall be null and void; otherwise, it shall remain in full force and effect. 
Whenever the Contractor shall be, and declared by the Employer to be, in default under the 
Contract, the Employer having performed the Employer’s obligations thereunder, the Surety 
may promptly remedy the default, or shall promptly: 
 
(1) complete the Contract in accordance with its terms and conditions; or 
 
(2) obtain a Bid or Bids from qualified Bidders for submission to the Employer for 

completing the Contract in accordance with its terms and conditions, and upon 
determination by the Employer and the Surety of the lowest responsive Bidder, arrange 
for a Contract between such Bidder and Employer and make available as work 
progresses (even though there should be a default or a succession of defaults under the 
Contract or Contracts of completion arranged under this paragraph) sufficient funds to 
pay the cost of completion less the Balance of the Contract Price; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, the 
amount set forth in the first paragraph hereof.  The term “Balance of the Contract Price,” 
as used in this paragraph, shall mean the total amount payable by Employer to 
Contractor under the Contract, less the amount properly paid by Employer to Contractor; 
or 

 
(3) pay the Employer the amount required by Employer to complete the Contract in 

accordance with its terms and conditions up to a total not exceeding the amount of this 
Bond. 

 
The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
 



Contract Forms 74 

Any suit under this Bond must be instituted before the expiration of one year from the date of 
issue of the Certificate of Completion. 
 
No right of action shall accrue on this Bond to or for the use of any person or corporation other 
than the Employer named herein or the heirs, executors, administrators, successors, and assigns 
of the Employer. 
 
In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the 
Surety has caused these presents to be sealed with his corporate seal duly attested by the 
signature of his legal representative, this   day of   20 
 . 
 
 
SIGNED ON   on behalf of   
 
 
By   in the capacity of   
 
 
In the presence of   
 
 
 
SIGNED ON   on behalf of   
 
 
By   in the capacity of   
 
 
In the presence of   
 

 

 
 

 
  

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be 
deleted from the final product. 
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Advance Payment Security 

Demand Guarantee 

[Guarantor letterhead or SWIFT identifier code]  

Beneficiary: [Insert name and Address of Employer]   

Date: [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor:  [Insert name and address of place of issue, unless indicated in the letterhead] 

We have been informed that [insert name of Contractor, which in the case of a joint venture 
shall be the name of the joint venture] (hereinafter called “the Applicant”) has entered into 
Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary, 
for the execution of [insert name of contract and brief description of Works] (hereinafter called 
"the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, an advance 
payment in the sum [insert amount in figures] () [insert amount in words] is to be made against 
an advance payment guarantee. 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] 
(                    ) [insert amount in words]1 upon receipt by us of the Beneficiary’s complying 
demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate 
signed document accompanying or identifying the demand, stating either that the Applicant: 

(a) has used the advance payment for purposes other than the costs of mobilization in 
respect of the Works; or 

(b)  has failed to repay the advance payment in accordance with the Contract conditions, 
specifying the amount which the Applicant has failed to repay.  

A demand under this guarantee may be presented as from the presentation to the Guarantor of 
a certificate from the Beneficiary’s bank stating that the advance payment referred to above 
has been credited to the Applicant on its account number [insert number] at  [insert name and 
address of Applicant’s bank].. 

The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Applicant as specified in copies of interim statements or 

 
1 The Guarantor shall insert an amount representing the amount of the advance payment and denominated 

either in the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible 
currency acceptable to the Employer. 
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payment certificates which shall be presented to us.  This guarantee shall expire, at the latest, 
upon our receipt of a copy of the interim payment certificate indicating that ninety (90) percent 
of the Accepted Contract Amount, less provisional sums, has been certified for payment, or on 
the [insert day] day of [insert month], 2 [insert year],2 whichever is earlier.  Consequently, 
any demand for payment under this guarantee must be received by us at this office on or before 
that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 
Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) is 
hereby excluded. 

____________________  
[signature(s)] 

 
Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 
 
 

 
 

 
2  Insert the expected completion date as described in CC 49.1. The Employer should note that in the event of 

an extension of the expected completion date of the Contract, the Employer would need to request an 
extension of this guarantee from the Guarantor.  Such request must be in writing and must be made prior to 
the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider 
adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a 
one-time extension of this guarantee for a period not to exceed [six months][one year], in response to the 
Beneficiary’s written request for such extension, such request to be presented to the Guarantor before the 
expiry of the guarantee.” 


